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Glossary of
Terms, Abbreviations, and Acronyms

ABC i Approved Budget for the Contract.

ARCC 1 Allowable Range of Contract Cost.

BAC i Bids and Awards Committee.

Bid T A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
ProposalandTender.(2016 revised IRR, Section 5[c])

Bidder i Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documentsi The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR 1 Bureau of Internal Revenue.
BSPi Bangko Sentral ng Pilipinas.
CDA i Cooperative Development Authority.

Consulting Services Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, itedtd:

(i) advisory and review services; (ii) pmevestment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5][i])

Contract i Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Cogskitm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor 1 is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, sultor.

CPI 1 Consumer Price Index.

DOLE i Department of Labor and Employment.

DTI 1 Department of Trade and Industry.

Foreign-funded Procurement or ForeignAssisted Projecti Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
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specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).

GFI i Government Financial Institution.
GOCC 1 Governmenbwned and/of controlled corporation.

Goodsi Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or aetiviher in the

nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including notpersonal or contractual services such as the repair and maintenance of
equipment and furniture, as well as truckingulhmay, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term Arel at ed ¢
limited to, lease or yrchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP Government of the Philippines.

Infrastructure Projects 1 Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction prafjebts
government. Also referred to ewil works or works (2016 revised IRR, Section 5[u])

LGUs 1 Local Government Units.

NFCC 1 Net Financial Contracting Capacity.

NGA i National Government Agency.

PCAB i Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project i refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shallbe consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 062019 dated 17 July 2019)

PSAT Philippine Statistics Authority.
SECi Securities and Exchange Commission.
SLCC i Single Largest Completed Contract.

UN T United Nations.
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INVITATION TO BID
ITB No. 2509-28

REPAIR AND REHABILITATION OF FACILITIES IN SANCTUARY CENTER (SC)UNDER
DESIGN AND BUILD SCHEME

The Department of Social Welfare and Development Field Office National Capital Region
(DSWD FO NCR), through theRegular Agency Fund, FY 2025 General Appropriations Act,

RA 12118, Specific Budgets of National Government Agenciggends to apply the total amount

of Five Million Seven Hundred Sixty-Eight Thousand Three Hundred Twenty-One Pesos
62/100(Php 5,768,321.6Rbeing the Approved Budget for the Contract (ABC) to payment under
the contract fothe Repair and Rehabilitation of Facilities in Sanctuary Center (SC) Under
Design and Build SchemeBids received in excess of the ABC shall be automatically rejected at
bid opening.

The DSWD FO NCR now invites bids for the above Procurement Proj€cimpletion of the
Works shall be:

ITEM PARTICULARS COMPLETION DATE
NO.
1 Repair ofAdmin Building One HundredFive (105 Calendar Days upon issuance o

Notice to Proceed (NTP).

2 Repair ofExisting Kitchen Ninety (90) Calendar Days upon issuance of Notice tq
Proceed (NTP).

3 Repair of Dormitory Building Sixty (60) Calendar Days upon issuance of Notice to
Proceed (NTP).

4 Repair of Infirmary Building

5 Concreting of Driveway Sixty (45) Calendar Days upon issuance of Notice to
Proceed (NTP).

6 Installation of Industrial Exhaust

Fan at Storage Building

Bidders should have completed a contract similar to the Project. The description of an eligible
bidder is contained in the Bidding Documents, particularly in Section Il (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures usinglisoretionary
fipass/fab cri terion as specified in the 2016 rev
of Republic Act ( RA) No. 918414 and Annex f
implementation of contracts for design and build infrastructure projects of the same IRR.

Interested bidders may obtain further information frdl WD FO NCR Bids and Awards
Committee (BAC) Secretariatand inspect the Bidding Documents at the address given below
from Monday to Friday at8:00AM to 5:00PM.

A complete set of Bidding Documents may be acquired by interested batd2gsSeptember

2025 to14 October2025; (L4 October2025: until 10:00 A.M. only) from the given address and
website/s below and upon payment of an applicable fee for the Bidding Documents in the amount
of Ten Thousand Pesos (Php 1000.00) The Procuring Entity shall allow the bidder to present

its proof of payment for the fees in person, by facsimile, or through electronic means.



10.

11.

% DSW

Departiment of Socie Welfare and Devslopment

Flold Office - National Caplital Region RAGONG PILIPINAS

TheDSWD FO NCRwill hold aPreBid Conference 002 October2025, 3:30 P.M, via virtual
conference througlGoogle Meet heet.google.com/wznuwzyhe), which shall be open to
prospective bidders.

Bids must be duly received by the BAC Secretariat through manual/physical submission at the
office address as indicated below on or befgt®ctober2025, D:30 A.M. Late bids shall not
be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in the amount
stated inTB Clause 16.

Bid opening shall be o4 October2025, B:30 P.M. at the given address below at th&T
Building, Santol St., R. Magsaysay Boulevard, Sta. Mesa, Manil®ids will be opened in the
presence of the biddersodéd representatives who

The DSWD FO NCR reserves the right to reject any and all bids, declare a failure of bidding, or
not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41
of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. @itB4ut thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

THE CHAIRPERSON

Bids and Awards Committee

DSWD-NCR

c/o BAC Secretariat

2nd Floor, J&T Building, Santol Street,

R. Magsaysay Boulevard, Sta. Mesa, Manila

Email Addressbacsec.foncr@dswd.gov.pbacsecinfra.foncr@gmail.com
Telephone No.: 5310434

You may visit the following websites:

For downloading of Bidding Documents:
http s://www.philgeps.gov.phandhttps://www.dswd.gov.ph

Issued thist 9" of September 2025

(SGD)
DIR. BENCHIE B. GONZALES
Chairperson
Bids and Awards Committee


mailto:bacsec.foncr@dswd.gov.ph
mailto:bacsecinfra.foncr@gmail.com
http://www.philgeps.gov.ph/
http://www.philgeps.gov.ph/
http://www.philgeps.gov.ph/
https://www.dswd.gov.ph/
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1. Scope of Bid

The Procuring EntityDepartment of Social Welfare and Development Field Office
National Capital Region (DSWD FO NCR) invites Bids for theRepair and
Rehabilitation of Facilities in Sanctuary Center (SC) under Design and Build
Scheme with Project Identification NumbelTB No. 2509-28.

The Procurement Project (referred to here
Works, as described in Section VI (Specifications).

2. Funding Information

2.1. The GOP through the source of funding as indicated beloRdgular
Agency Fund, FY 2025 General Appropriations Act, RA 12118, Specific
Budgets of National Government Agencies the amount oFive Million
Seven Hundred SixtyEight Thousand Three Hundred Twenty-One Pesos
62/100(P5,768,321.62

2.2. The source of funding is:

a. Regular Agency Fund, FY 2025 General Appropriations Act RA, 12118,
Specific Budgets of National Government Agencies

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shdl serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatiti@osidc)
transportation facilities; (c) nature and condition of the terrain, geological conditions at
the site communication facilities, requirements, location and availability of construction
aggregates and other materials, labor, water, electric power aegbaoads; and (d)
other factors that may affect the cost, duration and execution or implementation of the
contract, project, or work and examine all instructions, forms, terms, and project
requirements in the Bidding Documents.

4.  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obst uctive practices defined under Annex 0
or other integrity violations in competing for the Project.
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5. Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices us i @Py exteptainddt SBoAditisns provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be fAsimila
major categories of work stated in tABS.

5.3. For Foreigafunded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

6.  Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

7. Subcontracts

7.1. The Procuring Entity has prescribed thabcontracting is not allowed

8. Pre-Bid Conference

The Procuring Entity will hold a prkid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting as indicated in paragraph 6 tBthe

9.  Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the Procuring
Entity, either at its given address or through electronic mail indicated IB fla least

ten (10) calendar days before the deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified inSection IX. Checklist of Technical and Financial
Documents
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10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Phippine foreign service establishment, post, or the equivalent
of fice having jurisdiction over the fo
Contracting Parties to the Apostille Convention, only the translated documents
shall be authenticated througin apostille pursuant to GPPB Resolution No.
13-2019 dated 23 May 2019. The English translation shall govern, for purposes
of interpretation of the bid.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in BBS.

104. A Li st of Contractords key personnel (
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet thequired minimum years of experience set inBBDS.

105. A List of Contractorés major equi pment
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the sa may be, must meet the minimum requirements for the
contract set in thBDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified inSection IX. Checklist of Technical and Financial Documents

11.2. Any bid exceeding the ABC indicated in paragraph 1 oflBeshall not be
accepted.

11.3. For Foreigafunded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause BtBgealternative Bids

shall not be accepted.
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13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract

implementation, except under extraordinary circumstances as determined by the NEDA
and gproved by the GPPB pursuant to the revised Guidelines for Contract Price

Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on thlexchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be madehitippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in tl&DS, which shall be not less than the percentage
of the ABC in accordance with the schedule inBIRS.

15.2. The Bid and bid security shall be valid untihe hundred twenty (120)
calendar days from the date of the opening of bidé\ny bid not accompanied
by an acceptable bid security shall be rejected by the Procuring Entity-as non
responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid. The
Procuring Entity may request additional hard copies and/or electronic copies of the Bid.
However, failure of the Bidders to comply with the said request shall not beiadgro

for disqualification.

If the Procuring Entity allows the submission of bids through online submission or any
other electronic means, the Bidder shall submit an electronic copy of its Bid, which
must be digitally signed. An electronic copy that cannot be opened or is cortugited s
be considered neresponsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 ¢Bthe

18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph9oftl®. The Bi dder sdé represent a
shall sign a register evidencing their attendance. In case videoconferencing,
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webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

191. The Procuring Entityés BAC shall i mmed
al | Bi passed au siddisgretiorany pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as requirgicBby
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

20. Post Qualification

Within a nonextendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in B2S. (please include other details indicated
such as details contractorés office)

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated BCiBe
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Bid Data Sheet
ITB
Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which hay

same major categories of work, which shall be:

a. Repair and Rehabilitation of Facilities in Sanctuary Center (SC) under
Design and Build S

Contractor shall have a Single Largest Completed Contract (SLCC) with a si
project contract and scope such as design and construction of the bu
equivalent to at least fifty percent (50%) of the Approved Budget of the Con
(ABC) and supporia by the Contractors Performance Evaluation System ratin
a certificate of satisfactory rating or certificate of satisfactory completion of
project issued by the owner of the previously completed project. The SLCC
be of similar nature completége (5) years prior to

the deadline of submission of bid.

7.1 Subcontracting is not allowed.
10.3 In accordance with PCAB Board Resolution No. 201 Series of 2017, the mini

required license category for this Project is license category:

Size Range SingleLargest License Classification
Project Category
At leastSmall At least General
B <15 Million Category Engineering or
C&D General Building

10.4 The key personnel must meet the required minimum years of experience set

Key Personnel Minimum Years of Experience /
General/Relevant Experience

DESIGN/CONSTRUCTION PHASE

1. Project Architect or Civil Engineer with experience of at lea
Manager three (3) contracts similar to the physical size, nat
of works, complexity, methods and technology of t
proposed project, preferably completed within the [;
five (5) years.

2. Engineer/ With experience of at least three (3) contracts similg
Architect or the physical size, nature of works, complexity, meth
Supervisor on and technology of the proposed project, prefers

site completed within the last five (5) year.
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Key Personnel

Minimum Years of Experience /
General/Relevant Experience

3. Safety Office

With experience of at least three (3) contracts similg
the physical size, nature of works, complexity, meth
and technology of the proposed project, preferg
completed within the last five (5) year. Present Certifig
of Training of Occupational ral Safety and Healt
Standard (OSHS) from the Department of Labor
Employment (DOLE).

4. Foreman /
Leadman

With experience of at least three (3) contracts similal
the physical size, nature of works, complexity, methg
and technology of the proposed project, prefera
completed within the last five (5) year.

5. Draftsman

With experience at Computer Aided drafting of at leg
three (3) contracts similar to the physical size, nature
works, complexity, methods and technology of t
proposed project, preferably completed within the |
five (5) years. Present proof or egitte that they are
part of completed or ongoing infrastructure relat
projects.

6. Laborer/
Helper
Mason
Carpenter
Electrician
Plumber
Welder
Painter

With experience of at least three (3) contracts similal
the physical size, nature of works, complexity, methg
and technology of the proposed project, prefera
completed within the last five (5) years.

10.5

The minimum major equipment requirements are the following:

Equipment Capacity/Specifications Number
of Unit/s
Welding Machine At least 200 to 300 Amp 1
Generator Set Can Supply at least 1600 KW, 60 H 1
Power
Circular Saw Power: 1600W 2
Blade Diameter: 185/190mm
Load Speed (RPM): 5,500
Hammer Impact Concrete: 16mm 3
Drill Steel: 13mm
Wood: 20mm
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Electric Angle 750 W 2
Grinder
PVC Pipe Cutter Cutting Diameter 312mm 2
Cut-off Machine Cut-Off Machine Continuous 2
Rating Input: 2,200 Watts
Input voltage: 220V Blade
Diameter: 355mm
For wood and metal and stone
Load Speed: 3,800 R/M
Frequency: 5060Hz
JackHammer / Power: 1700W 1
Chipping Gun Impact:
Frequency: 1300ipm
Net Weight: 18.8 Kg
12 No further instruction.

15.1 The bid security shall be in the form of a Bid Securing Declaration or an
the following forms and amounts:

a. The amount of not less thawo (2%) percent of the ABC, if bid
security is in cash, cashiero
irrevocable letter of credit;

b. The amount of not less thdive (5%) percent of the ABC,if bid
security is in Surety Bond.

16 Each Bidder shall submit the f ol
sealed and labeled, containing two (2) sets of envelopes:

First envelope containing three (3) sets of Eligibility and Technical

documents duly sealed and marked as Original Copy, Copy One and C

Two.

Second envelope containing three (3) sets of Financial Bid documents g

sealed and marked as Original Copy, Copy One and Copy Two.

See Annex VA, VI-B & VI-C

19 For the detailed evaluation of the design and build proposals -@t&po

procedure shall be adopted by the BAC and/or TWG, which may
undertaken with the assistance of the Design and Build Committee (DB
any, i n accordance wed 2046 revised RRR of R4
9184.

First-Step Procedure:

I.  The first step of the evaluation shall involve the review of the prelimin
conceptual designs and track record submitted by the contractg
indicated in the Bidding Documents usinga#toh s cr et i o n a
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criteria that involve compliance with the following requirements:

a. Adherence of preliminary design plans to the required performd
specifications and parameters and degree of details;

b. Concept of approach and methodology for detailed engineel
design and construction with emphasis on the clarity, feasibi
innovativeness and comprehensiveness of the plan approach, af
quality of interpretation of project problems, risks, anggasted
solutions;

c. Quality of personnel to be assigned to the project which co
suitability of key staff to perform the duties of the particul
assignments and general qualifications and competence incly
education and training of the key staff;

ii. For complex or unique undertakings, such as those involving hi
specialized or advanced engineering technology, eligible bidders m{
required, at the option of the agency concerned, to make an
presentation within fifteen (15) calendar days after deadline for
submission of technical proposals.

Review of the Technical Evaluation of the Design and Building Requiren
which includes the design, approach, quality of personnel assigned ar
experience of the firm using a point system, as follows:

Refer to Annex D for the detailed evaluation criteria.

Quality of Design Approach and Methodology 40 points
Quality of Proposed Personnel and Work Experience as 40 points
Designer
Quality of Firm/Company Qualification and Work 20 points
Experience
TOTAL 100 points
PASSING SCORE 70 points

SecondStep Procedure:

Only those bids that passed the above criteria shall be subjected to the 1
step of evaluation. The BAC shall open the financial proposal of ¢
Apassedo bidder and dgibceetiohary entead |
including arithmetical correctianfor computational errorsas stated in the
Bidding Documents, and thus determine the correct total calculated bid p
The BAC shall automatically disqualify any total calculated bid price wh
exceeds the ABC. The total calculated bid prices (roéeding the ABC)
shall be ranked, in ascending order, from lowest to highest. The bid wit
lowest total calculated bid price shall be identified as the Lowest Calcu
Bid (LCB).
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19.2

Partial bids ar@ot allowed.

20

The Lowest Calculated Bid (LCB) or Single Calculated Bid (SCB) as the
may be, shall submit the following additional documents duringPibst
Qualification Stage:

Present Original copy and submit a certified True Copy of the following:

1. Latest income tax returns (ITR), those covering the immediatel
preceding yeaand latest business tax returns (BTR)those filed within
the last six (6) months preceding the date of bid submisBled,and
paid through the Electronic Filing and Payment System (eFPS) of
BIR.

Note: Only the latest income and business tax returns filed and
through the EFPS and printed thru the Tax Return Inquiry facility of
BIR shall be accepted.; and

Latest Value Added Tax (VAT) Return
Bidderds Audited Financi al St a
comparative or separate form)

|l ndependent Auditordés Report:
Balance Sheet (Statement of Financial Position); and

Income Statement (Statement of Comprehensive Income)

w N

o gk

(For Item 3- 6) Note: Each of the above statements must have stamy
Areceivedo by Bureau of I ntern
institutions.

7. Valid Registration Certificate from Securities and Exchange Commig
(SEC) for corporations, or from Department of Trade and Industry (O
for sole proprietorship, or from Cooperative Development Authority
(CDA) for cooperatives;

8. Valid Business/ Mayoro6s per mit
the principal place of business of the bidder is located;

9. Valid Tax Clearance per EO 398, Series of 2005, as finally reviewed
approved by the BIR;

10.Bureau of Internal Revenue (BIR) Registration Certificate.

11.Copy of Contracts or POO&6s, Not
Proceed (NTP) for all Ggoing contracts.

12.Company profile and Organizational Chart. Company printed brochu
may be included.

13.Vicinity Map/Location of the business.

14. Certificate of Site Inspection issued by Hdder (Center).

15. Other appropriate licenses and permits required by law and stated in
Bidding Documents.
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21 The following documents shall be submitted by the winning bidadtbin
ten (10) calendar daydrom receipt of the Notice of Award (NOA):

Detailed Unit Price Analysis

List of Materials with unit cost

List of Equipment with rental unit cost

List of construction workers with labor unit cost

Construction Schedule reflectid calendar days

S-curve with Ghantt Chart

PERT-CPM

Manpower Schedule

Equipment Utilization schedule

10 Site Organizational structure for the project

11.Electronic/soft copy of all files of the above documédfisr submission
to the DSWD FO NCR ORCGEroject Management Team as referen
and shall not be attached to the contract)

12.Electronic/soft copy (CAD file) of all Design plaffsor submission to the

DSWD FO NCR ORCeroject Management Team as reference and sf

not be attached to the contract)

©CoNo,rwNE




Section V.
General Conditions of Contract
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in ti&pecial Conditions of Contract (SCC)
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

3. Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated ifS®€, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this <clau
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extensii pr ovi ded under Annex AEO0 of t
No. 9184.

4, The Contractordos Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance WiIB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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5. Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribediSection 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to RA
No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or associah supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

6.  Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in th&CC supplemented by any information obtained by the Contractor.

1. Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqudy it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in theSCC.

8.  Liability of the Contractor

Subject to additional provisions, if any, setforthin8@C, t he Contr actor 0
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

0. Termination for Other Causes

Contract termination shall be initiated in case it is determprada facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, colluspescive, and
obstructive practices as statedT®B Clause 4.
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10. Dayworks
Subject to the guidelines on Variation Or
RA No. 9184, and if applicable as indicated in 8@C, the Dayworks rates in the
Contractordos Bid shall be used for small

11.

12.

13.

14.

15.

Procuring Entityods Representative has gi
additional work to be paid for in that way.

Program of Work

111. The Contractor shall submit to the P
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicadan theSCC.

112. The Contractor shall Ssubmit to the P
approval an updated Program of Work at intervals no longer than the period
stated in theSCC. If the Contractor does not submit an updated Program of
Wor k within this period, t he Procuri ng
the amount stated in ti®CC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or th
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lumpsum, or at the most two installments according to a schedule specifie®i@dhe
subject to the requirements in Annex AEO

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be wverified
Representative/Project Engineer. Except as otherwise stipulatedS& @)enaterials

and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

151. I f required, the Contractor wil/| provi
and maintenance manuals as specified iIrStBE.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not recei ve
approval, the Procuring Entitydés Repre
in theSCC from payments due to the Contractor.

16. Accountabilities

16.1 The Administrative Services focal staff from the General Service Section and
Project Management Team from Office of the Regional Center Coordinator
will monitor the performance of the contractor based on the project proposal,
drawing plans and Tersmof Reference (TOR).

Where the contractor refuses or fails to satisfactorily complete the work within
the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the contractor shall pay the procuring entity for
liquidated darages, an amount as provided for in the conditions of contract,
equal to at least one tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the works for every day delay. To be entitled to such
liquidated damages, the procuring entityed not have to prove that is has
incurred actual damages. Such amount shall be deducted from any money due
or which may become due the contract and/or collect such liquidated damages
from the retention money or other securities posted by the contradgtdrenviar

IS convenient to the procuring entity.

The Contractor warrants that all materials used in the project are brand new
and of quality standards and free from defects. The Contractor at its expense,
shall undertake all repair and or replacement of materials that are found to be
defective and whiclare brought to the attention of the contractor within one
(1) year after the final acceptance of the work by DSWD FO NCR.

Non-compliance to the terms and conditions stated in the Terms of Reference
is ground for termination of the Contract Agreement.



Section V.
Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

Completion Date shall be:

ITEM PARTICULARS COMPLETION DATE
NO.

1 Repair of Admin Building | One HundreeFive (105)

Calendar Days upon

issuance of Notice to
Proceed (NTP).

2 Repair of Existing Kitchen
Ninety (90) Calendar Day
upon issuance of Notice f

Proceed (NTP).

3 Repair of Dormitory Building
Sixty (60) Calendar Days

. . . upon issuance of Notice {
4 Repair of Infirmary Building Proceed (NTP).

5 Concreting of Driveway
Sixty (45) Calendar Days

_ _ upon issuance of Notice
Installation of Industrial Proceed (NTP).

Exhaust Fan at Storage
Building

4.1

The Procuring Entity shall give possession of the site to the Contra
within seven (7) calendar days from receipt of NTP.

No further instruction.

7.2

The warranty against structural defects/failurdtisen (15) years.

As a rule, contract implementation guidelines for the procureme
I nfrastructure Projects shall
the 2016 revised IRR of RA 9184.

Further, the provisions under
shall supplement these procedures.

10

Daywor ks are applicable at t hg
Bid. However, the Variation Order shall not exceed ten percent (10¢
the original Contract cost. The addition or deletion of works sha
within the general scope of the Contract as bid and awarded. The
of the Works shall not be reduced so as to imroodate a positive VO.

111

The Contractor shall submit the Program of Work to the Procuring
Entityds Re p rtengld)rdleadaridaysaftemthe issuano
of Notice to Award.

13

The amount of the advance paymerit586 of the total contract price.
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Materials and equipment delivered on the site but not completely f
place shall be included for payment.

The payment for this project shall be made upon completion o
following activity/scope of works:

1. Fifteen Percent (15%) Mobilization Fund upon acknowledger
of Notice toProceedNTP) addressedio the Head of Procurin
Entity (HOPE).

The request for Mobilization Fund shall be supported with
following documents:

a. Letter of Request for Payment

b. Certified True Copy Notice of Award (NOA)

c. Certified True Copy Notice to Proceed (NTP)

d. Certified True Copy Contract

e. Certified True Copy of Performance Bond

2. Balance: Progress Billing every added 20% (20%, 40%, €
80%, & 95% Physical Works Done) Accomplishment complet
less: Fifteen Percent (15%) Liquidation of mobilization fund
Ten Percent (10%) Retention Fund.

3. It is understood that all such payment is subject to stan
operating requirements including inspection and acceptance
works completed. All Progress Billing shall be supported with
following documentary requirements, as follows:

a. Letter of Request for Payment (address to the Reg
Director)

b. Checklist of Required Attachment for Processing

c. Billing Statement / Approve Letter of Request

d. Certified True Copy of Contract

e. Certified True Copy of Notice of Award

f. Certified True Copy of Notice to Proceed

g. Certified True Copy of Performance Bond

h. PERT / CPM

i. PHILGEPS Posting

j. Statement of Work Accomplishment (SWA)

k. Contractorso6 affidavit o
|. Updated Pictures before, during and after construction of i
of work especially embedded items.

m. Photocopy of Vouchers of all previous payments

n. Letter of Extension and Approved extension if applicable

The request for final billing shall be supported with the following
documents:

a. Asbuilt Plans

b. Original Certificate of Completion

c. Certified True Copy of Receipt of the Water and Electricity Bil




% DSW

Dapartiment of Socie Welfare and Deve

opermnt

Fiold Office - National Capital Reglon RAGONG PILIPINAS

d. Original Building and Occupancy Permits

4. The remaining 10% payment as retention fee shall be covers
the warranty for the project against materials defects and
workmanship shall be released upon the expiration of warralr
period or upon substitution with a warranty bond which cove
the 10% of tle contract price effective for a period of one (1)
year.

5. The Contractor may request the DSWD FO NCR that, instea
retention money being withheld from each progress billing, it
issues in favor of the DSWD FO NCR a bank guarantee in a
amount equivalent to the retention money substituted for. Th
must also bealid for a duration to be determined by the DSW
FO NCR.

15.1 The date by which operating and maintenance manuals are require
within thirty (30) calendar days from the date of project completion
The date by which Aas withinthirty 0) d
calendar days from the date of project completion

15.2 No further Instruction.




Section VI.
Specifications

Item No. 1 Repair of Admin Building



% DSWD

Department of Socis Welfare and Developmant

Filold Office - National Capital Reglon

—

Y ™ o
@ DSWD & b g

Dottt of Raciet Wetrs asd Devebrmmsst  gacemt msvnas FIELD OFFICE - NCR

DRN
TERMS OF REFERENCE
L Project Information
a. Title: Repair of Admin Building
b. Duration: One Hundred Five (105) Calendar Days
c. Location: DSWD-NCR Sanctuary Center, Welfareville
Compound, Brgy. Addition Hills, Mandaluyong
City
d. Proponent: DSWD-NCR Sanctuary Center (SC) Staffs and
Clients
e. Budgetary Requirement: One Million Three Hundred Eighteen
Thousand Three Hundred Twenty-One and
62/100 Pesos Only (Php 1,318,321.62)
| Rationale

The Standards for Residential Care Service with indicators as categorized per
work areas as set by Administrative Order No. 17, series of 2008 includes
compliance to Physical Structure that the physical facilities shall be designed
to promote the well-being of the residents and the staff and shall conform to
the basic safety standards and program requirements for the day-to-day
operation and implementation of the SWADA's programs and services.

Amended Administrative Order No. 15, of 2012 — entitled Amended AO |l
Series of 2007 revised standards on Residential Care Services that provides
standard indicators in five (5) work areas including Physical Structure and
Safety of cottages, buildings and other facilities shall be designed to promote
the well-being of the residents and the staff and it shall conform to the basic
safety standards and program requirements.

The Sanctuary Center, one of the facilities under DSWD-NCR, serves women
with improved mental health conditions who have been abandoned or
neglected. It was established to provide temporary shelter and deliver
psychosocial care and interventions through various programs and activities.
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The Program Management Bureau conducted assessment in June 2022 thus
the recommendation to improve and rehabilitate the living quarters of the
residents which are basic on their early recovery and rehabilitation.

Renovation of Administrative Building conducted last 2017 for the retiling of
floors Painting works and installation of Some Detectors. Minor repairs
conducted by maintenance personnel, among the many benefits of room
renovations to improve, greater comfort, easier access for all, and lowering
operating cost. The existing condition of the Administrative Building suffers
broken windows; dilapidated tiles and doors are otherwise in need of repair
and rehabilitation.

Access to clean, safe, and functional toilet facilities is a fundamental human
need and plays a critical role in maintaining hygiene, health, and overall
workplace well-being. It Is also a basic requirement under health and safety
protocals that aim to promote the dignity, comfort, and productivity of both
staff and guests.

Given the current condition and usage demand, it is necessary to renovate
several comfort rooms within the facility to ensure they meet acceptable
standards. Specifically, we are proposing the renovation of the following
areas:

1. Ground Floor Comfort Room — This facility serves both staff and
visitors and is one of the most frequently used. Its current state requires
improvement in plumbing, ventilation, sanitation fixtures, and overall
cleanliness to ensure a hygienic and welcoming environment.

2. Second Floor Comfort Room (Near the Conference Room) — This
restroom is essential during meetings, training, and other official
gatherings. Renovating this facility will support convenience and
enhance the professional atmosphere during hosted events.

3. Head Social Worker’s Office Comfort Room — As a private facility
used by a key personnel member, this restroom should refiect the
standards of functionality and cleanliness expected in leadership and
administrative areas. Improvements here will contribute to the comfort
and efficiency of office operations.

Renovating these comfort rooms will not only address existing deficiencies
but also support compliance with sanitation standards, improve the working
environment, and promote the welfare of everyone using the facility.

Objectives

To restore the functionality, safety, and appearance of the administrative
building’s toilet and conference room ceiling by addressing structural issues,
preventing further damage, and improving hygiene and comfort. These repairs
aim to support uninterrupted operations and provide a professional and
conducive environment for meetings and daily activities.
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IV. Competence and Qualification

in accordance with the 2016 Revised Implementing Rules and
Reguiations of Republic Act No. 9184, Otherwise Known as the
Government Procurement Reform Act section 23.4.2., the following
persons/entities shall be allowed to participate in the bidding for
Infrastructure Projects

1.
2.

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines
and of which at seventy five percent (75%) of the interest
belongs to citizens of the Philippines;

Corporations duly organized under the laws of the Philippines,
and of which at seventy five percent (75%) of the outstanding
capital stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines
or Persons/entities forming themselves into a joint venture, i.e.,
a group of two (2) or more persons/entities that intend to be
jointly and severally responsible or liable for a particular
contract.

Persons/entities forming themselves into a JV, i.e., a group of
two (2) or more persons/entities that intend to be jointly and
severally responsible or liable for a particular contract
Provided, however, that, in accordance with Letter of
Instructions No. 630, Filipino ownership or interest of the joint
venture concerned shall be at least seventy five percent (75%):
Provided, further, that joint ventures in which Filipino ownership
or interest is less seventy five percent (75%) may be eligible
where the structures to be built require the application of
techniques and/or technologies which are not adequately
possessed by a person/entity meeting the seventy five percent
(75%) Filipino ownership requirement: Provided, finally, that in
the latter case, Filipino ownership or interest shall not be less
than twenty five percent (25%). For this purpose, Filipino
ownership or interest shall be based on the contributions of
each of the members of the joint venture as specified in their

JVA.

The prospective bidder must have completed a Single Largest
Completed Contract (SLCC) that is similar to the contract to be
bid (repair project) and whose value, adjusted to current prices
using the Philippine Statistics Authority (PSA) consumer price
indices, must be at least fifty percent (50%) of the ABC to be
bid; provided, however, that contractors under Small B size
range and license category C & D with similar experience on
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the contract to be bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as
prescribed by the PCAB.

7. The SLCC shall be supported by an Owner's Certificate of Final
Acceptance or Certificate of Completion issued by the project
owner other than the contractor or a final rating of at least
Satisfactory in the Constructors Performance Evaluation
System (CPES). In case of contracts with the private sector, an
equivalent document shall be submitted.

8. Contractors/ Bidders with lapses and/or negative feedback on
their performance for at least one infrastructure projects with
DSWD-NCR shall not be considered and join on the bidding for
this project until compliance had been made.

9. Contractor/ Bidders shall provide a Preliminary Design plan
based on technical specifications and space parameters stated
on figure 4.90.

10. Contractor/ Bidders shall provide Construction Methodology
indicated on the Scope of Works of the project.

ltem | Location | Description | Quantit | Units Remarks
No. 1/ Floor y
Level
| Sanctuar | Repair of Admin 1 Lot e See attached
y Center Building conceptual plan for
reference.

Figure 4.90 — Space Parameters

11. Contractor/ Bidders required to submit Curriculum Vitae
(CV) of key staff highlighting their relevant work experience.
Suitably key staff to perform  the assignments and their
general qualifications and competence, including education and
training. The formulation of the plans shall be undertaken by the
Team composed of the following key personnel and their
corresponding qualifications:

Key Personnel | Qualifications

Project Manager | Architect or Civil Engineer or Professional with
experience of at least three (3) contracts similar to the
physical size, nature of works, complexity, methods and
technology of the proposed project, preferably
completed within the last five (5) years.
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Engineer/Architec
t or Supervisor
on-site

With experience of at least three (3) contracts similar to
the physical size, nature of works, complexity, methods
and technology of the proposed project, preferably
completed within the last five (5) year.

Safety Officer

With experience of at least three (3) contracts similar to
the physical size, nature of works, complexity, methods
and technology of the proposed project, preferably
completed within the last five (5) year. Present
Certificate of Training of Occupational and Safety and
Health Standard (OSHS) from the Department of Labor
and Employment (DOLE).

Foreman/Leadma
n

With experience of at least three (3) contracts similar to
the physical size, nature of works, complexity, methods
and technology of the proposed project, preferably
completed within the last five (5) year.

Draftsman

With experience at Computer Aided drafting of at least
three (3) contracts similar to the physical size, nature of
works, complexity, methods and technology of the
proposed project, preferably completed within the last
five (5) years. Present proof or evidence that they are
part of completed or ongoing infrastructure related
projects.

Laborer/ Helper
Mason
Carpenter
Electrician
Plumber
Welder

Painter

With experience of at least three (3) contracts similar to
the physical size, nature of works, complexity, methods
and technology of the proposed project, preferably
completed within the last five (5) year.

12.The minimum requirements for equipment/tools needed for

the project are the following:

Equipment Capacity/ Specification | Number of
Units
Welding At least 1
Machine 200 to 300 Amp
Generator Set Can Supply at least 1600 1
KW, 60 Hz Power
Circular Saw Power: 1600W 2
Blade Diameter:
185/190mm
Load Speed (RPM): 5,500
Hammer Impact Concrete: 16mm 3
Drill Steel: 13mm
Wood: 20mm
Electric Angle 750 W 2
Grinder
PVC Pipe Cutter Cutting Diameter: 2
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3-42mm

Cut-off Machine | Cut-Off Machine Continous 2
Rating Input: 2,200 Watts
Input voltage: 220V Blade
Diameter: 355mm
For wood and metal and
stone Load Speed: 3,800
R/M Frequency: 50- 60Hz

Jack Power: 1700W 1
Hammer/Chippi impact:
ng Gun Frequency: 1300ipm

Net Weight: 18.8 Kg

V. Scope of Works

The project is a Supply and Delivery of Labor and Materials of the

construction of the project with the following scope of works:

GENERAL REQUIREMENTS
Mobilization/Demobilization
Bonds and [nsurance
Temporary Facilities
Temporary Water and Electricity Connection
As Built Plan
Admin/Management/Supervision Cost

GENERAL WORKS
Site Clearing
Temporary Fence and Enclosure
Hauling of Debris

CONFERENCE ROOM
Dismantling of Existing Ceiling
Installation of New Ceiling
Repainting of Interior Walls
Replacement of Lighting Fixtures
Enclosure of Wall Opening
Miscellaneous and Consumables

CONFERENCE ROOM TOILET AND BATH
Dismantling of Existing Ceiling
Installation of New Ceiling
Repiping of Existing Water Line
Chipping of Existing Tiles
Installation of New Tiles
Dismantling of Existing Plumbing Fixtures
Installation of New Water Closets
Repainting of Walls
Miscellaneous and Consumables
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COMMON TOILET AND BATH
Repainting of Slab Soffit
Repiping of Existing Water Line
Chipping of Existing Tiles
Installation of New Tiles
Dismantling of Existing Plumbing Fixtures
Repainting of Walls
Dismantling of Existing Doors
Installation of New Door with Accessories
Miscellaneous and Consumables

CLIENT’S TOILET AND BATH
Repiping of Sanitary Line
Repiping of Water Line
Chipping of Existing Tiles
Installation of New Tiles
Installation of PVC Faucet
Dismantling of Existing Entry Door
Installation of New entry Door
Dismantling of Existing Cubicle Door
Installation of New Cubicle Door
Repainting of Partition Wallis
Repainting of Masonry Walls
Repainting of Ceiling
Dismantling of Plumbing Fixtures
Installation of New Water Closets
Miscellaneous and Consumables

CENTER HEAD'S TOILET AND BATH
Installation of Drop Ceiling
Installation of Lighting Fixtures
Repiping of Water Line
Chipping of Existing Tiles
Installation of New Tiles
Dismantling of Existing Plumbing Fixtures
Installation of Water Closets
Installation of Lavatory
Repainting of Walls
Enclosure of Wall Opening
Miscellaneous and Consumables

STORAGE ROOM INTO TOILET
Installation of Sanitary Line
Installation of Waterline
Instaliation of New Ceiling
Installation of Lighting Fixtures
Rewiring for Lightings
Installation of Tiles

PAGE 7ol 17
DRN: NCR-FO-RPMT-SS-PROP-25-07-23482-S, REPAIR OF ADMIN BUILDING

DSWD | FIELD OFFICE NCR | ADMINISTRATIVE DIVISION -- REGIONAL PROJECT MANAGEMENT TEAM




% DSWD

Departiment of Socie Welfare and Devslopmant

Flold Office - National Capital Reglon RAGONG PILIPINAS

VI

O O

Dismantling of Existing Doors
Installation of New Doors
Installation of New Water Closets
Installation of New Lavatory
Repainting of Walls
Miscellaneous and Consumables

Detailed Estimate

The total Approved Budget for Contract (ABC) for this project is One Million
Three Hundred Eighteen Thousand Three Hundred Twenty-One and
62/100 Pesos Only (Php 1,318,321.62)

The Detailed Cost Estimate shall include the following information;

1. Material and Labor Cost with quantity and unit per scope of works;
2. Overhead, Contingencies, Miscellaneous (OCM);

3. Contractor's Profit; and

4. Value Added Tax (VAT)

General / Other Provisions

GENERAL PROVISION

The winning bidder shall follow these provisions as indicated below:

1. To strictly follow the Instruction to Bidders (ITB) and pertinent Provisions
specified in the Bid Data Sheet (BDS). Non-Compliance therewith shall
cause for the disqualification of the participating Contractor/Bidders.

2. DSWD-NCR reserves the right to reject any or all bids and resort to any
appropriate method of Procurement in the implementation of the project
which is most advantageous to the government and in compliance with
Republic Act 9184.

3. The Contractor shall post the required amount of Bid Security Bond,
Performance Bond and Warranty Bond necessary to ensure the
Completion of the Project and warrants its performance against
workmanship and quality of materials used in the implementation of the
project.

4. The Winning Bidder shall submit and review all Detailed Engineering
Design (DED) prior to construction implementation and revise if
necessary, corresponding with complete Computations and Sign & Seal
which are subject to approval of the HOPE. Attached is the Gantt Chart
Schedule for reference on the preparation and submission of the DED.
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5. The Winning Bidder shall fumish all the required Labor and Materials
stated in the Specification in conjunction with the Plans, Working Drawings
and Cost Breakdown (Bill of Quantities) to complete the Project.

6. All Labor and Materials shall conform to the Specifications and Plans, shall
be in accordance with Best Quality of Workmanship and Methods, and to
Laws and Ordinances of the Local Governing Body.

7. The Contractor shall submit complete data/information on GANTT Chart
with S-Curve and PERT-CPM for Monitoring and must strictly adhere to its
Program of Works / Schedule in seven (7) calendar days afier the
issuance of the Notice to Proceed (NTP).

8. The Contractor Upon receipt of Notice to Proceed (NTP) shall submit their
Method of Statement to the DSWD- NCR Regional Project Management
Team (RPMT) subject for review and approval of the Head of Procuring
Entity (HoPE) prior to mobilization.

9. The Contractor shall submit the List of workers who will be commissioned
for this Project for security purposes prior commencement of work, and
also shall provide with proper ID and uniform of its workers for
identification. This includes the “fully vaccinated” in compliance with
Department of Public Works and Highways (DPWH) Department Order 39
— Revised Construction Safety Guidelines for the Implementation of
Infrastructure Projects During the COVID-19 Public Health Crisis,
repealing Department Order No. 35 Series 2020.

10.The Contractor shall adhere to the Policy of the Center while undertaking
the project, in no case shall the workers of the Contractor mingle or interact
with clients of the Center and make comments of whatever nature or
means.

11.The Contractor shall secure first all necessary Permits and Licenses from
the National and Local Government Unit before the construction where the
Project is located.

12.The Contractor shall submit the List of workers who will be commissioned
for this Project for security purposes prior commencement of work, and
also shall provide with proper 1D and uniform of its workers for
identification.

13. The Contractor shall adhere to the Policy of the Center while undertaking
the project, in no case shall the workers of the Contractor mingle or interact
with clients of the Center and make comments of whatever nature or
means.
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14.Good Housekeeping shall be observed at all times by the Contractor.
Debris and waste should be cleared regularly and properly disposed on
the area.

15.The Contractor is prohibited in holding their Barracks/Temporary Shelter
for their Workers on the Premises of Centers / Residential Care Facilities.
However, the temporary barracks for stocking construction materials is
permitted but only 1 personnel (Warehouseman/Watchman) is allowed to
stay inside the construction site. Thus, temporary shelter for both
personnel and materials shall be included in the Bill of Quantities (BOQ).
Materials and equipment are not allowed to pull- out on the C/RCF without
notice to the DSWD-NCR field office.

16.Workers of the contractors shall not be considered as employees of the
Department, Hence, no Employer-Employee Relationship DSWD-NCR
and the Employees or Laborers of the Confractor. Thus, all labor-related
claims of workers, particularly salaries and benefits in connection with the
implementation of the project shall be raised/transacted with the
contractor.

17. Utilities (Water and Power) shall for the account of the contractor. The
contractor shall provide a brand-new Sub-Meter unit for Water & Power
Supply for reference for the actual consumption of utiliies. Moreover, for
the large consumption of electric loads such as steel works, the contractor
must provide a provision for Generator Set.

18.The Contractor shall comply with the DO 13 (OSH Standard) of the
Department of Labor & Employment during the execution of the works.
The Contractor shall be responsible and commit to undertake appropriate
precautionary measures for the safety and security of the staff and
residents of the center and their employees/Workers affected by the
Project.

19. The contractor should follow the Construction Safety and Health Program
mandated by DSWD-NCR. It must be observed and enforced at the project
site. At the start of the construction there was a construction and safety
and health committee. The committee will be organized in accordance
with the requirements of Rule 1040 of the Occupational Safety and Health
(OSH) Standard of the Department of Labor and Employment (DOLE). In
addition, the DSWD-NCR followed the standard penalties and sanctions
of Construction Safety and Health (CSH) program to wit;

20.
Safety Violation First Offense | Second Offense | Third Offense
No helmet, no safety Wa | 3 calendar day | 5 calendar day
shoes, no safety mi | suspension suspension
belt/harness ng
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no ID, Uniform, Wa | Reprimand /| 3 calendar day
working attire, mi | written notice suspension
goggles, glove & ng
apron
eating at prohibited Wa | Reprimand / | 3 calendar day
area mi | written notice suspension
ng
littering and loitering Wa | 3 calendar day |5 calendar day
mi | suspension suspension
ng
smoking at prohibited Wa | 3 calendar day | 5 calendar day
area mi | suspension suspension
ng
urinating at prohibited | Warning 3 calendar day | 5 calendar day
area suspension suspension
illegal dismantling of | Warning 3 calendar day | Dismissal
safety signages and suspension
paraphernalia
illegal gambling 5 calendar day | Dismissal
suspension
overnight stay w/o | 3 calendar day | Dismissal
permission suspension
fighting & provoking | 5 calendar day | Dismissal
others suspension
working under the | 5 calendar day | Dismissal
influence of drugs suspension
illegal entry/exit 5 calendar day | Dismissal
suspension
possession and using | Dismissal
of illegal drugs, deadly
weapon & gambling
paraphemalia
pilferage and robbery Dis
mis
sal
refusal to surrender ID Dis
& giving false mis
representation sal
Mingling or interacting Wa | 5 calendar day | Dismissal
with clients of the mi | suspension
center ng

21.The Contractor shall ensure to attend and provide updates to regular
weekly Technical Coordination Meeting together with private or public
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entites conducted by DSWD NCR FO representative and center
representative to ascertain project status and identify possible obstacles
that may be encountered in the execution of the project.

22.The Contractor must comply strictly to the Safety and Health Protocol
guided by the IATF, DOH, DOLE and DPWH guidelines.

23.The Contractor shall secure a communication letter to DSWD NCR
regarding revision/changes on construction prior commencement of
works.

24.The contractor shall secure “Construction General Forms” from DSWD
prior to commencement of work for verification and inspection.

25.The coniractor shall submit a sample of materials based on plans and
specifications for Approval of the DSWD-NCR Head of Procuring Entity
(HoPE) before commencement of work.

26.Repair of damages on adjacent buildings of facilities during the period of
construction shall be the sole responsibility of the Contractor.

27.In case of Conflict, the Plan and Specification shall govern. Procuring
Entity shall have the final decision on any apparent confiict between the
drawings and specifications or on any under and controversial point in
either or both.

28.If any item of works has been omitted or not indicated which are necessary
for the completion of the Project as outlined herein before, then such items
shall be and hereby included in the Construction Drawings of the
contractor.

29.The Contractor shall secure Mill Certificate, Pouring Request and Approval
of Slump Test from the DSWD FO NCR prior to pouring of concrete with
date of inspection and verification.

30.The Contractor shall conduct Trial Mix (depends on approved design
strength/ specifications) prior to pouring and concrete testing thereafter for
specified 7, 14, and/ or 28 days.

OTHER PROVISIONS

1. Once the project reaches an accomplishment of ninety-five (85%) of the
total contract price, the procuring shall direct the inspection committee to
preliminary inspection and submit a punch-list to the contractor in
preparation for the final turnover of the project.

2. Contractors whose current performance on their on-going project
implementation showing fifteen (15%) negative slippages in any one

PAGE 120 17
DI NCRLEQ-REMT.SS FROP.25.07:23482:5, REFAIR OF ADMIN BUILDING

DSWD | FIELD OFFICE NCR | ADMINISTRATIVE DIVISION — REGIONAL PROJECT MANAGEMENT TEAM




% DSWD

Departiment of Socie Welfare and Developmant

Fiold Offics « National Capital Reglon RAGONG PILIPINAS

¥ - 6
< r

project or a negative slippage of at least ten (10%) percent in each contract
due to their fault or negligence shall be considered disqualified.

PROJECT REFERENCE
A. Detailed Architectural/Engineering Design (DED)

1. Design Parameters

a. The design should comply with the relevant Laws and
Design Standards of the following Building Codes:

a.1 PD 1086 — National Building Codes of the

Philippines (NBCP) and its Implementing Rules and

Regulations

a.2 BP344 — Accessibility Law

a.3 RA 9514 - Fire Code of the Philippines

a4 NSCP - National Structural code of the
Philippines

a.5 Philippine Electrical Code / National Electrical
Code -
a6 RA 1378 — National Piumbing Code of the
Philippines
a.7 Mechanical Engineering Code of the Philippines

b. The winning bidder shall provide a conceptual plan for the
approval of the Regional Project Management Team
(RPMT) and the Head of Procuring Entity (HOPE) before
finalization of the Drawings/Plans.

c. See attached Technical Specification for the Design and
Specification of the Project.

2. Outputs of the DED

d. Provide complete sets in 20°x30” blueprint (5 sets) with one
tracing paper and soft copies (PDF Format) of the following
Plans and Drawings with Signed and Sealed of the
respective designer.

e Architectural Plans — Architect

e Structural Plans — Structural Engineer

e Electrical Plans — Professional Electrical Engineer (if
applicable)

e Plumbing/sanitary Plans — Master Plumber / Sanitary
Engineer (if applicable)

e Mechanical / Fire Protection Plans — Mechanical
Engineer (if applicable)
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e. Technical Specification with Signed and Sealed by the
Architect

f. Structural and Electrical Analysis with Signed and Sealed by
the Engineer

g. Photocopy of the PRC ID of the Designer.

h. Bill of Quantities (BOQ) with Signed and Sealed by the
Architect/ Engineer.

Vill. Accountabilities

The Administrative Service focal staff from the General Service Section and
Project Management Team will monitor the performance of the contractor
based on the project proposal, drawing plans and Terms of Reference (TOR).

Where the contractor refuses or fails to satisfactorily complete the work within
the specified contract time, plus any time extension duly granted and is
hereby in default under the contract, the contractor shall pay the procuring
entity for liquidated damages, an amount as provided for in the conditions of
contract, equal to at least one tenth (1/10) of one percent (1%) of the cost of
the unperformed portion of the works for every day delay. To be entitled to
such liquidated damages, the procuring entity does not have to prove that it
has incurred actual damages. Such amount shall be deducted from any
money due or which may become due the contractor the contract and/or
collect such liquidated damages from the retention money or other securities
posted by the contractor whichever is convenient to the procuring entity.

To be entitled to such liquidated damages, The Procuring Entity does not have
to prove that it has incurred actual damages. Such amount shall be deducted
from any money due or which may become due the Contractor under the
contract and/or collect such liquidated damages from the retention money or
other securities posted by the Contractor whichever is convenient to The
Procuring Entity.

The Contractor warrants that all materials used in the project are brand new
and of quality standards and free from defects. The Contractor at its expense,
shall undertake all repair and or replacement of materials that are found to
be defective and which are brought to the attention of the contractor within
one (1) year after the final acceptance of the work by DSWD-NCR.

Non-compliance to the terms and conditions stated in the Terms of Reference
is ground for termination of the Contract Agreement.
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IX.

Contract Duration and Schedule

The project once awarded to an eligible and responsive contractor shall be
completed the project not more than One Hundred Five (105) calendar
days (Saturdays, Sundays and Holidays included) which shall be reckoned
from the date of issuance of Notice to Proceed (NTP).

Terms of Payment
Terms of payments shall be the following:

1. Fifteen Percent (15%) Mobilization Fund upon acknowledgement of Notice
to Proceed (NTP) addressed to the Head of Procuring Entity (HoPE).

The request for Mobilization Fund shall be supported with the following
documents:

1.  Letter of Request for Payment

2. Certified True Copy Notice of Award (NOA)

3. Certified True Copy Notice to Proceed (NTP) and Contract
/Purchase Order (PO)

4. Certified True Copy of Performance Bond

2. Balance: Progress Billing every added 20% (20%, 40%, 60%, 80%, & 95%
Physical Works Done) Accomplishment completion, less: Fifteen Percent
(15%) Liquidation of mobilization fund and Ten Percent (10%) Retention
Fund.

3. It is understood that all such payment is subject to standard operating
requirements including inspection and acceptance of the works
completed. All Progress Billing shall be supported with the following
documentary requirements, as follows:

a. Letter of Request for Payment (address to the Regional
Director)

Checklist of Required Attachment for Processing

Billing Statement / Approve Letter of Request

Certified True Copy of Contract

Certified True Copy of Notice of Award

Certified True Copy of Notice to Proceed

Certified True Copy of Performance Bond

PERT/CPM

PHILGEPS Posting

mTa@meaow
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j. Statement of Work Accomplishment (SWA)

k. Contractors' affidavit on Payment of Laborers and Materials

I. Updated Pictures before, during and after construction of
items of work especially embedded items.

m. Photocopy of Vouchers of all previous payments

4. Letter of Extension and Approved extension if applicable; the request for
final billing shall be supported with the following documents:

a. As-built Plans
b. Certified Tru

on Report of the Inspection and
Acceptance Committee
d. Time Elapsed and Certificate of Completion
e. Substantial Completion Report (if applicable)

5. The remaining 10% payment as retention fee shall cover the warranty for
the project against materials defects and workmanship and to be released
beyond the expiration of warranty period or upon replacement to surety
bond which covers the 10% of the contract price effective for a period of
one (1) year. Furthermore, the Contractor shall submit a certified true copy
of the receipt of payment for the Water and Electric Bills incurred during
construction (if applicable) prior to the release of the retention payment.

6. The Contractor may request the DSWD that, instead of retention money
being withheld from each progress billing, it issues in favor of the DSWD
a bank guarantee in an amount equivalent to the retention money

substituted for. They must also be valid for a duration to be determined by
the DSWD.
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Budgetary Requirement and Fund Source

Please see attached Program of Works and Bill of Quantities of the project
for reference.

Object Code | Particulars | Quantity| Unit Cost | Total Project Cost
5021304001 | Repair of Admin 1 Php ’ Php 1,318,321.62
Building 1,318,321.62

|

it is recommended that this proposal be approved and the amount of One Million
Three Hundred Eighteen Thousand Three Hundred Twenty-One and 62/100
Pesos Only (Php 1,318,321.62) be charged against General Administration and
Support Services Group (GASSG) Fund CY 2025

Conforme:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM




Technical Specifications

Item No. 1 Repair of Admin Building
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Date

Submitted

Requesting OBSU: | Sanctuary Center

TA Subject/Title | Repair of Admin Building

A. GENERAL CONDITIONS

1. The Works under this Specification is in conjunction with the Plans,
Working Drawings & Cost Breakdown (Bill of Quantities). It includes all
Supply of Labor and Materials necessary to complete the Repair of Admin
Building at Sanctuary Center (SC).

2. The Contractor shall guarantee that All Labor and Materials shall conform
to these Specifications and in Accordance with the Best Quality of
Workmanship and Methods and the Laws of the Local Governing Body.

B. SITE PREPARATION

(a) The site preparation involves comprehensive tasks including clearing
the site, conducting surveys, and performing necessary cutting and
filling. This also includes creating embankments and constructing
drainage ditches. All required measurements and materials must be
provided and executed to complete the site preparation effectively.

(b) The contractor must remove all buildings, materials, debris, and other
obstructions from areas designated for work before beginning any
cutting and filling operations. This process should be carried out with
utmost care to prevent any damage to existing roads, buildings, or
facilities that are to remain intact,

(c) In the event of rain, work should be halted immediately to minimize any
potential damage from rainfall. Based on the site's condition, temporary
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drainage ditches must be established. If ditches become blocked by
sand, soil, or debris, these obstructions should be cleared without delay.
Additionally, any broken slopes should be promptly repaired. Should
unexpected swamps or pools not indicated on the drawings be
C/Odiscovered, they must be drained accordingly.

C. EARTHWORKS

1. Earthworks consists of excavation, back filling and disposal of
surplus materials. Work of this section includes all measures and
materials required to complete the design supply, support, use,
construction, removal of earth work.

2. Excavation - The ground shall be excavated to the lengths, widths
and exact depths required for the construction of the works as specified
in the approved design plans. The contractor shall examine any
unsuitable or weak ground material, standards of which are given below
and shall report the situation in writing to the Architect/Design Engineer
before executing concrete or any other Works. If the surface of a
subgrade is found to be unstable or to include any type of refuse subject
to removal in the opinion of the ArchitectDesign Engineer, the
contractor shall excavate and remove such unsuitable Material to the
width and depth required by the Architect/Design Engineer.

Weather due to negligence or error on the part of the contractor or at
the request of the Architect/Design Engineer owing to an unstable sub
grade, the contract price shall be deemed to cover the whole cost of all
excavation, inclusive of replacement with suitable material, necessary
in what so ever type of earth or ground conditions encountered, e.g.
earth with boulders, hard pan, rock, old concrete foundation, roadways,
paved areas, etc.

All excavation works shall be kept dry and clean in order that work may
not be affected or interfered with by water entering the excavation. The
contractor shall pump out all water which may occur or be brought into
the excavation employing such equipment as engines, pumps pipe
work, chutes and other necessary devices to keep the water level below
the bottom of the permanent works during the period required by the
Architect/Design Engineer, Raised water shall be conveyed away in
such manner as not to cause any nuisance or injury to the occupants of
adjacent properties or sites. If pumping is required if it shall be carried
out continuously and may not be stopped without the permission of the
Architect/Design Engineer .
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Excavated material, approved by the Architect/Design Engineer for re-
use for filling shall be selected, loaded and hauled to the specified
location for temporary stockpiling. Excavation materials containing
brushy roots or other vegetable materials shall be classified as
unsuitable for fill. The sides of excavation shall be supported as
necessary to Maintain a vertical face and to prevent fall or slip of any
nature at any - time during the duration of excavation and back filling
works. The contractor shall be responsible for the design, supply, fixing
and removal of the shoring, sheet piling or any works required to support
the side of the excavation. It is also the contractors responsibility to
protect existing structures and utilities from damage or interruption of
services due to excavation work .

3. Excess of Excavation - The contractor shall be responsible for all
excess soil of excavated material not suitable for re-use. The
Architect/Design Engineer my require the contractor to transport such
material to a disposal area and /or my instruct the contractor to dispose
of the surplus to a disposal area to be procured by the contractor himself
- This shall all be carried out by the contractor at no extra expense to
the employer.

4. Backfilling - Excavation shall not be backfilled until such structures
and properties as drainage, insulation pipes, construction details, and
water tightness have been inspected, tested and approved by the
Architect/Design Engineer. All available precaution shall be taken
during back filling to ensure that the pipes, insulation and construction
details are not damaged. All backfill material shall be approved and free
from vegetable or organic material, mud, refuse, boulders, rock, stones
of over 15 cm and other materials which, in the opinion of the
Architect/Design Engineer, are unsuitable. Filling shall be carried out in
such away and to such a generous depth as to ensure that the final
surfaces after setilement and compaction conform to the levels
indicated in the Drawings and specifications.

5. Compaction - Compaction of fill. All soil fill material used shall be
thoroughly compacted by mechanical means until the specified degree
of compaction is obtained. The filling Material shall be approved by the
Architect/Design Engineer and placed in even layers of a depth not
greater than 30cm. A power-driven roller shall make at least 10 trips for
each layer unless otherwise specified. Every effort shall be made to
compact the fill material at its optimum moisture content for compaction.
In any case, the dry density of compacted soil shall not be less than
95% of the value obtained in a standard laboratory test. When spade
will not permit the use of rollers, other types of approved equipment
shall be used to achieve the same degree of degree of compaction
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specified. Filling and compacting around pipes, cables and conduits
shall be done by hand using selected Materials to depth of the least
50cm. above such pipes, cables and conduit.

D. CONCRETE WORKS

Concrete works shall conform and in accordance with to ACI 318-14, it
consists of mixing, conveying, and placing of concrete, for work and
reinforcement Work, (it is inclusive of all measures and materials required
removal of concrete forms and reinforcement).

All materials used in the work shall be the best of their kind and shall
conform in quality and treatment to the conditions herein specified. The
contractor shall submit to the Design Engineer when required and at his
own expense, samples of all materials to be used in the works. The quality
of the samples so provided being representative of the Bulk of such
materials. The construction of all concrete and reinforced concrete work
shall commence at points approved by Design Engineer and shall be
continued and completed in accordance with the program of work to be
submitted to the Engineer for approval before the concrete work is
commenced. Any work considered by the Engineer to be of inferior
workmanship and therefore, to present a potential point of weakness in any
part of the work shall be demolished and rebuilt at the expense of the
contractor.

CEMENT - Portland cement for all structural concrete shall conform to
ASTM C 150, for all concrete construction below ground level and water-
retaining structures, sulphate resisting Portland cement Type Il of ASTM C
150 or equivalent shall be used and for above ground level Type | shall be
used. The contractor shall provide appropriate dry, well-ventilated weather
and water proof sheds of capacity sufficient to store cement so that the
cement can be stored in such a manner as to prevent deterioration or
intrusion of foreign matter. Floors of the sheds shall be atleast 30 cm above
ground. The cement while being conveyed to the site in trucks or other
vehicles shall be adequately from the weather. The cement shall be used
as soon as possible after delivery. Any cement that has deteriorated or has
been contaminated shall not be used for concrete.

AGGREGATES - All aggregates shall conform to the requirements of
ASTM C33 or equivalent and be locally available. Aggregates failing to
meet above mentioned specifications but which have been shown by
special test or to actual service to produce concrete of adequate strength
and durability may be used when authorized by the engineer. The
aggregates shall be dense, hard durable and free from harmful amount of

reactive minerals and other chemical compounds and shall conform to the
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above-mentioned standards. Samples of aggregates used in the work shall
so provide from the same aggregate sources stockpile at the site, and be
submitted to the laboratory authorized by the employer and the written
approval of the authorized laboratory shall be given to the engineer for his
approval.

4. WATER - Water use in mixing concrete shall be clean and free from
injurious amounts of oil, acids, alkalis, salts, organic material or other
substance which may be deleterious to concrete or reinforcement. The
temperature of water uses for making concrete in hot weather shall be low
enough to attain the proper mixing temperature of concrete, and in any
case shall be lower than 30 degrees centigrade. The contractor shall store
on the site an adequate supply of fresh water to meet all needs.

5. STEEL REINFORCING BARS - Reinforcing bar should be deformed bars
for all reinforced concrete work, and should have minimum yield strength
of 230 N/mm2 (33000 psi) in accordance to PNS 49:2002 ASTM Grade33
(ASTM A 615 and A 615M-16). Representative samples of all steel
reinforcement that the contractor proposes to use in the Works together
with manufacture's certificate stating clearly for each sample, the place of
manufacture expected date and size of deliveries to site, and all relevant
details as regards composition manufacture, strength and other qualities of
the steel shall be submitted to the Engineer for written approval.

Steel Bars shall comply with PNS 49:2002 ASTM Grade33, random Testing
by accredited DPWH Testing Center shall be done at least once for the
duration of this Project and shall be submitted to DSWD NCR FO for
Recording.

6. FORMWORKS ~— Ordinary plywood, 5-ply, 12 mm thick, or wood boards
shall be used. Wood boards or ply wood for shuttering shall be such as not
to damage the placed concrete owing to its containing impurities and shall
be able to withstand loading occurring during placing of concrete.

7. Concrete Mixes - Concrete shall be proportioned to have the following
specified compressive strengths, as determined by the specified testing
and test evaluation procedure, specified compressive strength (fc) shall be
as indicated on the drawings.

8. Water-cement ratio - Water-cement ratio shall be determining so as to
achieve the required workability and to obtain the specified concrete
strength, which shall be subject to the approval of the Design Engineer.

9. Test of Concrete Work cylinder test shall be made on concrete sampled

during the works. Samples shall be taken for each new grade concrete,
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from each 100 m3 of concrete when the same grade is being used
continuously, except for lean concrete and other non-load bearing
concrete. The number of specimens taken shall not less than 3 for each
compressive strength test, all tests shall be performed in accordance with
ASTM C39 and ACI 318-14, and shall be carried out in an authorized &
accredited laboratory at the contractor's own expense. If the resuits of the
28 days' test are unsatisfactory, all concrete work shall be stopped at
contractor's expense and shall not proceed further without the written
permission of the Design Engineer. Should the test prove that the concrete
is not satisfactory or the Design Engineer ascertain any section to be
defective, the condemned concrete shall be cut out, removed and replaced
by the contractor. All Test Results shall be submitted to DSWD NCR FO
for recording.

10.Mixing and placing concrete — Mechanical Mixing, batching. All concrete
shall be Machine Mixed. The contractor must also submit details on the
type or types of mixers and machines to be used and proposais for the
means of conveying mixed concrete from the mixer to the points of
deposition. All concrete shall be batched using appropriate means shall be
of a type approved by the Engineer and shall be kept in good condition
while in use at the works. Each mixer shall be fitted with a water measuring
device. If aggregate batching by volume is allowed, the cement shall be
batched by weight and the water by weight or volume. Any deposit of old
concrete in the mixer drum shall be cleaned out by rotating clean aggregate
and water in the drum before any fresh concrete is mixed.

11.Placing and compacting Immediately after Mixing, the concrete shall be
transported to the place of final deposit- by method which prevent
separation , loss contamination of any of the ingredients.. Any method
involving the use of pipes or chutes for transporting concrete shall not be
permitted, except with the written approval of the Design Engineer.

Transport of concrete from the mixers must be as rapid. as possible and
the contractor shall always be responsible to place and compact the
concrete.

Before any concrete is poured, the formwork must be thoroughly cleaned
of all dirt, shavings, loose stones, etc, and the wood form which will come
in contact with the concrete shall be soaked well with an approved mould
oil. The concrete shall be placed gently in position and shall normally not
have a free fall of more than one meter. To convey, the concrete as near
as possible to its final position, rubber or metal drop chutes shall be used
for small sections, and bottom opening buckets or other suitable vessels
for large sections. The concrete shall be placed in such a manner so as to

prevent water from collecting at the ends, corner or along the faces of the
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forms, and it shall not be placed in large quantities at a given point and
allowed to run or worked over a long distance in the form . All concrete shall
be placed and compacted in even layers with each batch adjoining the
previous one. The thickness of the layers shall be between 15-30 cm for
reinforced concrete and up to 45 cm. for un-reinforced concrete in relation
to the width of the forms.

The concrete shall be carefully and continuously compacted and worked
around the reinforcement and into the comers of the formwork so that it will
be in close contact with the reinforcement and free from honeycombing.
Over-vibration causing segregation shall be carefully avoided and the
redistribution of concrete in the formwork by means of vibrators shall not
be permitted.

The concrete shall be compacted by mechanical or electro-mechanical
vibrators of a type approved by the Engineer. The plunger type vibrators
shall have a diameter compatible with the spacing of the reinforcement.,
and sufficiently high frequency.

All vibration, compaction and finishing operations shall be completed
immediately after placing of the concrete in its final position, workers shall
not be permitted to walk over freshly placed concrete until it has hardened
sufficiently to carry their weight without distortion, and great care shall be
taken to ensure that reinforcement projecting from recently placed concrete
is sot shaken or disturbed so as not to destroy or damage the initial set of
the concrete in contact with it.

Concreting in any one part or section of the work shall be carried out in one
continuous operation and no interruption of concreting work shall be
allowed without the approval of the Design Engineer.

12.Curing - Curing shall start as soon as practical after placing or finishing,

concrete shall be cured with water unless membrane curing is employed.
The surface of placed concrete shall be covered with damped mats or other
approved materials for a suffocation period talking into consideration
weather conditions during the period. Horizontal surfaces shall be covered
by a suitable method so as to avoid the effect of sunshine, drying wind and
other harmful effects, vertical surfaces such as walls and column sides
shall be wetted for a sufficient period by sprinkling water to forms, or other
suitable methods.

13.Bending and anchorage - Bending specifications shall be drawn up as

applicable in accordance with the approved codes, and each reinforcement
bar shall be bent to the exact dimensions specified in the relevant
specification. All bars shall be bent cold. Bars shall not be welded without
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the approval of the Design Engineer. No splices shall be made in the
reinforcement except were approved by the Design Engineer, and all
splices or overlaps shall comply entirety with the requirements of proved.

Fixing of reinforcement. The steel reinforcement shall be assembled to the
exact shapes and dimensions as approved by the Design Engineer. The
rods shall have the approved cross-sectional area and shall be fixed
accurately in the molds. The ends of all tying wires shall be turned into the
main body of the concrete and shall not be allowed to project towards the
surface. Spacing blocks shall be used to ensure accurate cover to the
reinforcement, where necessary, and these blocks shall be of precast
concrete of a strength at least equal to that of the concrete being placed.
They shall be as small as possible in view of practicality and shall be
securely fixed in position by means of wires to be cast into them. No
temporary supports for the reinforcement shall be allowed to be
incorporated into the finished concrete. At the time of concreting all
reinforcement shall have been thoroughly cleaned and made free of all loss
rust (crude oil or any other coatings that might destroy or reduce the bond).
Unless otherwise specified or shown on the drawings, minimum cover shall
be determined in accordance with AC! 318- 14 as indicated on the following
table:

Description . Minimum
Thickness
Cover
Cast against and permanently exposed to earth 75
Exposed to earth and weather D16 and | 50
smaller
D20 - D25 40
Not Exposed to|Slabs, joists | D25 and | 20
weather and not | and walls smaller
in contact with | Beams, girder | main bars, ties, | 40
earth columns & | stirrups
pedestals

Form work - This section covers the fabrication, erection and removal of
forms and other necessary work thereof, including material and design of
forms. All works, covered by this section shall conform to ACI 347-14 or
relevant Code & standards unless otherwise specified herein.

Design of forms
a. Forms shall be constructed complete with centering, sleeves and molds

to conform to the shape, form, line and grade required and shall be
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maintained rigid to prevent deformation under load where required forms
shall provide for adequate protection of the precast units placed within the
forms, before pouring concrete.

b. Joints shall be leak proof and arranged vertically or horizontally to
conform to the design pattern. Forms shall be placed on successive units
for continuous surfaces and fitted to accurate alignment to secure smooth
completed surfaces free from irregularities, in long span, where
intermediate supports are not possible, the form deflection due to fresh
concrete shall be compensated for. Members shall have true surfaces in
accordance with desired lines, planes and elevations. |f adequate
foundation for shores cannot be secured, trussed supports shall be
provided.

c. Form surfaces shall be coated before placing of reinforcement, when oil
is used, surplus oil shall be removed from form surfaces. All oil stains shall
be cleaned from reinforcing steel before pouring of concrete,

d. Forms shall not be removed without the approval of Design Engineer.
This approval shall not relieve the contractor of responsibility for the safety
of the work, the minimum period of time that must elapse between the
pouring of the concrete and the slackening of the form work shall be as
follows: The removal of form works shall in all cases be supervised by an
experienced foreman. All form works shall be removed without such shock
or vibration as would damage the concrete, and before the form works and
props are removed the concrete surface should be exposed, where
necessary, in order to ascertain that the concrete has hardened sufficiently,
any work showing signs of damage due to premature loading is to be
removed and entirely reconstructed at the contractor's expense.

Finishing - The finishes described, below must not cause any deviation
outside the specified allowable deviation from plumb or level or from
alignment, profile grades or dimensions specified in the paragraph on
tolerance. Offsets caused by displaced or misplaced sheathing, lining or
form sections, or by knots in forms or by otherwise defective items shall be
checked by direct measurement.  All other irregularities can be checked
by use of straight edges or by use of templates. Surfaces shall be corrected
so as to meet the requirements specified in the paragraph or tolerances.

a. Formed surfaces to be hidden by backfill, plaster or other finish material
shall not require treatment after form removal except for patching defective
concrete, the filling of holes and the specified curing; correction of surface
irregularities shall be required for depression exceeding a limit not affecting
the subsequent finish. Formed surfaces for exposed walls, water conduit,
parapets, curbs, stair faces and other areas shall be smooth and regular
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when completed. Ridges or lips on exposed concrete shall be removed by
tooling, grinding or rubbing.

c. Fair faced concrete this type of finish is for surfaces which are
permanently exposed to view. Forms to provide this finish shall be faced
with wrought tongued and grooved boards or plywood or metal panels,
arranged in a uniform approved pattern, free from defects likely to detract
from the general appearance of the finished surface. This finished shall be
such as to require no general filling of surface pitting, but fins, surface
discoloration and other minor defects shall be remedied by methods
approved by the Design Engineer without extra cost to the contract. All
forms shall be removed without damages to the concrete. The use of non-
staining mound oil or other material to facilitate this shall not have a
deleterious effect on either the strength or appearance of the concrete and

¢. Unformed Surfaces Unformed screeded finish surfaces to be covered by-
backfill or concrete and surfaces of sub-floors to be covered by concrete
floor topping: Finishing operations shall include sufficient levelling and
screeding to produce flat uniform surfaces. Unformed floated finish
surfaces not permanently concealed by backfill or concrete and for which
other finishes are not specified, including concrete to be permanently
exposed to view such as outside decks, floor of sumps, tope of walls,
surfaces of gutters, sidewalks and outside entrance slabs, when trowel
finishes are needed, floating shall be continued until a small amount of
mortar without excess water is brought to the surface, pemitting effective
troweliing. Surfaces to receive mastic water proofing or asphalt water
proofing shall not have any prominence likely to cause damage or other
harmful iregularity. Surfaces imegularities shall be reduced or eliminated
by grinding, after concrete has hardened.

CONCRETE HOLLOW BLOCK WORK

1. All concrete blocks shall conform to ASTM C129 or equivalent unless
otherwise specified as follows:

a. Concrete block shall be manufactured in accordance with the
specification stated herein, block shall be manufactured of Portland
cement and locally available aggregate by mixing and compacting
using an electric machine, Joint mortar materials cement shall be
specified in section D (concrete work)

b. Sand shall be clean sharp, coarse, well-graded and shall conform
to ASTM C-144 (Aggregate for Mortar) or ASTM C33

c. block shall be reasonably uniform in compressive strength and
in all dimensions and shall be straight and free from cracks, chips or
other defects. Specification of the materials shall be in accordance
with Section D "Concrete work”.
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d. Where full height walls are constructed with concrete hollow
blocks, these shall extend up to the bottom of beam or slab unless
otherwise indicated on plans. Provide stiffener columns & lintel
beams as specified in the structural drawings or as specified or as
deemed required to assure a stabilized wall due to height & other
considerations.

Joint mortar materials

a. Cement shall be specified in section D (concrete work)

b. Sand shall be sharp S-1, washed, clean and greenish in color,
coarse, well-graded and shall conform to ASTM C-144 (Aggregate
for Mortar)

¢. One part “Portland” cement and two parts sand and water but not
more than three parts sand and water.

d. Plaster bond: N and H Plaster bond - Apply to all wall areas prior
to plastering

F. FINISHING WORKS

WALL FINISHES
1. Smooth Plaster Finish: 25 mm. thick. on vertical on masonry with 2-

3mm thk skim coat and for all concrete hollow block surfaces, painted
finish as indicated in the Drawings and for all areas not otherwise noted
with other finishes.

. Wall cladding:

This section specifies the requirements for furnishing and installing wall
cladding systems, including but not limited to Cladding panels/units e.g.
Aluminum Composite Panel (ACP), Wood Composite Panels, Natural
Stone, Fiber Cement Board with their respective supporting
substructure/framing system, Insulation (if applicable), Vapor
barrier/weather barrier, Flashing, irim, sealants, and accessories, All
necessary fasteners and attachment hardware. The cladding system
shall provide a durable, weather-tight, aesthetically pleasing, and
structurally sound exterior/interior finish as indicated on the Drawings.
All proposed cladding is subject to review and approval by the Designer
prior to procurement and installation

2.1 Aluminum Composite Panels (ACP)
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a. Material must be two (2) sheets of aluminum skin bonded to a
thermoplastic core.

b. Thickness must be at least 6mm thk for exterior application and
4mm thk for interior application. Core thickness and material to
suit performance requirements and shall be non-combustible.

c. Finish and Dimensions: As shown on drawings, with maximum
panel sizes recommended by manufacturer for wind load and
thermal expansion.

d. Performance must be of Class A or B fire resistance (ASTM E84
or local equivalent), Capable of withstanding design wind loads
as per structural calculations for the project location, Suitable for
exterior use and resistant to normal impacts, High resistance to
color fading and chalking and has excellent resistance to
atmospheric corrosion.

.

2.2 Wood Composite Panel (WCP)

a. Material to suit performance requirements, PVC (Polyvinyl
Chloride) for interior panels due to good rigidity, fire resistance,
and surface finish and HDPE (High-Density Polyethylene):
Common for outdoor applications for good weather resistance
and impact strength.

b. Finish and Dimensions: As shown on drawings, with maximum
panel sizes recommended by the manufacturer for wind load and
thermal expansion.

c. Performance must be of Class A or B fire resistance (ASTM E84
or local equivalent), Capable of withstanding design wind loads
as per structural calculations for the project location, Suitable for
exterior use and resistant to normal impacts, High resistance to
color fading and chalking and has excellent resistance to
atmospheric corrosion.

2.3 Natural Stone Cladding

a. Specify Stone Type and thickness: [Specify, e.g., 3mm, 4mm,
6mm)]. Core thickness and material to suit performance
requirements (e.g., fire-rated, non-combustible).

b. Finish and dimension as shown on drawings, with maximum panel
sizes recommended by the manufacturer for wind load and
thermal expansion.

c. Performance must have a max water absorption of 0.4% (ASTM
C97) and abrasion resistance suitable for exterior application
(ASTM C241).

FLOOR FINISHES
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1. Rubberized Floor Coating

a. Acrylic / Chlorinated Rubber Based, High Sheen, ACX-61
Velvet Gray; First coat (35-40 sq.m/4L/1 coat) Final coat (20-25
sq.m/4L/1 coat), First coat (Dilute with not more than 25% of
Reducer), Second coat (If necessary dilute with not more than
10% of Reducer)
HARDWARE

The following Hardware Sets are furnished for whatever assistance it may
afford the Contractor. The Contractor shall verify Plans and Specifications
for hardware quality. Should any particular item be omitted, the Contractor
shall provide a similar or equivalent item or hardware same as required.

All door hardware must be ANS| A156.2 approved, must conform with
Batas Pambansa 344, Assessment Tool For The Accreditation Of Center-
Based Services/ Social Welfare And Development (SWD) Programs And
Services. Hardware selection shall align with the client's specific needs and
preferences. All proposed hardware is subject to review and approval by
the Designer and End-User prior to procurement and installation

1. Door Hardware:

1.1. Hinges:
a. Hinge type must be appropriate with the client's specific needs
and preferences. Material must be heavy duty and shall be
stainless steel, brass, bronze or steel.

b. Size & Weight Capacity must be appropriate for door size and
weight. Four Ball Bearing Hinges: 4 % " x 4" for metal louver
doors over 900 mm in width and/or over 44 mm thickness, strictly
SUS 304, Stainless Steel based

1.2. Locks and latches

a. Locksets shall be Heavy duty lever type handles of known brand
with locked keys and profile cylinders. (please refer to to Schedule
of Doors and Windows)

b. All locks shall have three (3) keys with the lock number stamped
for identification. Verify number of duplicates.

c. Lockset must be appropriate with the client's specific needs and
preferences. Material must be heavy duty and shall be stainless
steel, brass, bronze or steel.

1.3. Door Closers

Grade 1 door closer with hold open function on active and inactive
leaf. Can be surface mounted on hinge face or stop face for metal
doors indicated in plan with finish matching the respective opening

and a slim line look, concealed type for aluminum doors to provide

PAGE 13 of 29
DRN: e 55 <23.07-234%52-S, REPAIR OF ADMIN BUILDING

DSWD | FIELD OFFICE NCR | ADMINISTRATIVE DIVISION — REGIONAL PROJECT MANAGEMENT TEAM




% DSWD

Departiment of Socie Welfare and Devslopmant

Flold Office - National Capital Reglon RAGONG PILIPINAS

-

() O

by aluminum door fabricator. Door closer shall be incorporated in
the door closer.

1.4. Door Pulls/Handles

Door handles shall correspond with the client's specific needs and
preferences. All proposed hardware is subject to review and
approval by the Designer and End-User prior to procurement and
installation. Areas requiring accessibility shall have a lever type
handle in accordance to Batas Pambansa Blg. 344

1.5. Protection Plates

Installation of Kick plate, armor plate, push plate, pull plate in high
traffic areas. Material shall be of Stainless steel, aluminum, high-
impact plastic and shall be screwed and adhered to door surface
with proper adhesive. (refer to Schedule of Doors)

1.6. Thresholds & Weatherstripping

Installation of thresholds and weatherstripping in exposed outdoor
doors and windows shall be Saddle, bumper, ramp, interlocking
threshold with perimeter gasketing, door bottom. Material shall be
Aluminum, Stainless steel, vinyl, neoprene. (refer to Schedule of
Doors)

G. GLASS AND GLAZING
Refer to the Schedule of Window Glass in the Architectural Plans.

H. TOILETS
PLUMBING FIXTURES AND ACCESSORIES

All fixtures shall be installed complete with accessories, such as fittings, angle
valve, shut-off valve and supply pipe assembly, p-traps flange and others to
make it functional. Submit model and color samples for Procuring Entity’s
approval of all fixtures and accessories. Plumbing fixtures selection shall align
with the client's specific needs and preferences. All proposed fixtures are
subject to review and approval by the Designer prior to procurement and
installation

1. Fixtures shall be as specified in the Bill of Quantities or Approved
Product Data, conforming to all listed performance characteristics.
They shall be made of smooth, non-absorbent material, free from
concealed fouling surfaces.

2. Fasteners: Use corrosion-resistant fasteners (stainless steel or
brass) appropriate for the fixture type and substrate. )

3. Sealants:
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a. Sanitary Sealant: Use mold-resistant, silicone-based sealant
specifically designed for plumbing applications in wet areas. Color
to match fixture or grout as approved.

b. Thread Sealant: Use appropriate thread sealant (e.g., PTFE

tape or approved pipe dope) for all threaded connections.

4. Mounting Brackets/Carriers: Provide heavy-duty, corrosion-resistant
mounting brackets, concealed carriers, or blocking as required for
secure fixture installation.

5. Gaskets and Washers: Use new, approved gaskets and washers for
all connections to ensure watertight seals.

6. Supply and Waste Connections:

a. Flexible Connectors: Use high-quality, braided stainless steel
flexible connectors for fixture water supply, with appropriate
pressure ratings.

b. Traps: Install P-traps, S-traps, or drum traps as required by the
NPCP, sized comectly for the fixture. Traps shall be self-
cleaning and easily accessible for cleaning.

c. Waste Pipes: Connect fixtures to the building drainage system
using appropriate pipes (e.g., PVC, cast iron) and fittings,
ensuring proper slope for drainage.

I. CEILING FINISHES

Fiber Cement Board: Supply and installation of atleast 4.5mm thk
autoclaved Fiber Cement Board, asbestos-free (must be of known brand)
ceiling on a 400mm on center spacing G.l. Framing Suspended Ceiling
System complete with all accessories. Refer to the approved reflected
ceiling plan.

Gyspum Board: Supply and installation of atleast Smm thk ordinary /
moisture resistant gypsum board (must be of known brand) ceiling on a
400mm on center spacing G.l. Framing Suspended Ceiling System
complete with all accessories. Refer to the approved reflected ceiling plan.

Furnish all labor, materials and equipment for the completion of work as
shown on the drawing and specified herein. Refer to the approved reflected
ceiling plan.

J. METALWORKS

Furnish all labor, material and equipment for complete erection of metal
work as shown on the drawings, specified herein and as evidently
necessary to complete the work. All supplemental parts necessary to
complete the work shall be included whether or not such parts are definitely
shown or specified.
Work includes, though is not limited to the foliowing:
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Steel for metal item shall be new, low carbon mild steel and shall meet the
requirements of ASTM 38 or other standards applicable for the designated

purposes.
The basic materials to be used for the material work shall conform to
following standards or other equivalent standards.

ASTM A6 / ASTM A36 : Hot Rolled sections, Weldable structural
steel, steel plate, sheets and strips

ASTM A53/PNS 26:1992: Hot dip galvanized coatings on iron and steel
articles.

All Materials for food preparation shall be Food Grade Stainless Steel
(304/316) Sheets and Pipes (Frames) in brushed finish.

K. PAINTING WORKS

All materials shall be Environmental Protection Agency (EPA) certified and
approved.

Painting Materials:

1. Submit various painting materials specification data and sample to be
used for Procuring Entity’s approval.

2. All primers, thinners and putty, also waterproofing for internal and
external application shall be the same brand as the specified material.

3. Painting materials including its application must be covered with
minimum of five- (5) year guarantee to be rendered by the painting
manufacturer.

4. Use of known brands for all painting works.
a. All sample paint shall be submitted on at least 100 mm x 100 mm
plywood, fibercement or metal panel, color and shade as per

approval by the Procuring Entity.

b. Application shall be as per paint Manufacturer’s specification and
recommendation.

c. Provide all drop cloth and other covering requisite for protection

of floors, walls, aluminum, glass, finishes and other works.

PAGE 160729
DRN: NCR-FO-RPM ngé 7-23482-S, REPAIR OF ADMIN BUILDING

DSWD

] FIELD OFFICE NCR | ADMINISTRATIVE DIVISION - REGIONAL PROJECT MANAGEMENT TEAM




% DSWD

Departiment of Socie Welfare and Devslopmant

Flold Office - National Capital Reglon RAGONG PILIPINAS

o

o) o)

d. All applications and methods used shall strictly follow the
Manufacturer's Instructions and Specifications. All surfaces
including masonry wall shall be thoroughly cleaned, puttied,
sandpapered, rubbed and polished; masonry wall shall be treated
with Neutralizer.

All exposed finish hardware, lighting fixtures and accessories, glass and
the like shall be adequately protected so that these are not stained with
paint and other painting materials prior to painting works. All other surfaces
endangered by stains and paint marks should be taped and covered with
craft paper.Manufacturer shall be of known brand.

Painting Schedule:

a. Interior Concrete or Masonry Painted shall have a minimum of
three (3) coats water-based masonry plain semi-gloss finish.
Submit sample shades for Procuring Entity’s approval.

b. Plain Flat Finish: Acrylic water-based paint on ceilings shall have
a minimum three (3) coats.

¢. Plain Semi-gloss in Acrylic water-based Epoxy paint on interior
walls, columns, on all other interior concrete surfaces. Minimum
of three (3) coats.

L. THERMAL AND MOISTURE PROTECTION

All applications shall be strictly as per Manufacturer's Specifications. It shall
strictly be performed by licensed or certified applicators / waterproofing
contractor representing waterproofing manufacturer or insulation company
specified herein. The Procuring Entity shall be furnished with pertinent
literature and detailed drawing and shall adhere to DPWH Standard
Specification of ltem 1016 — Waterproofing (D.O. No. 110 Series of 2017)

M. TILING WORKS

All tiling works shall conform to the latest editions of relevant national and
international standards, including but not limited to Philippine National
Standards (PNS) for ceramic tiles (e.g., PNS ISO 13006:2019), National
Building Code of the Philippines and Manufacturer's specifications for tiles,
adhesives, and grouts. Tile selection shall align with the client's specific needs
and preferences. All proposed tiles are subject to review and approval by the
Designer prior to installation. Refer to approved plan.

Tiling works shall be performed by skilled and experienced tile setter-certified
"Tile Setting NC 11" personnel are preferred. All materials and completed works
are subject to inspection and approval by the Designer and End User.
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Any tiles exhibiting hollow sounds, misalignments, or defects shall be removed
and re-installed. Grout joints that are uneven or incomplete shall be re-grouted.

1. Material: Tiles shall be of “first quality" or "Grade A" as per PNS ISO
13006:2019, free from cracks, crazing, chips, or other visual defects
Ensure all tiles for a continuous area are from the same production batch
to minimize variations in shade and size.

2. Tile adhesive: must be based on the file type, substrate, and
environmental conditions. For specific applications like wet areas or
large format tiles, specialized adhesives may be required.

3. Grout: grout color must complement the tiles and the overall design.

4. Substrate Preparation Materials: Use leveling Compounds for uneven
substrates. Waterproofing Membranes for wet areas and outdoor
applications and Primers for improving adhesion on certain substrates.

5. Mortar: Portland cement conforming to ASTM C150 Type | or Type Il (or
equivalent PNS). Sand must be clean, washed, sharp, and free from dirt,
clay, organic matter, or other deleterious substances. Mix Proportion is
shall be, 1 part cement to 3-4 parts sand by volume, unless otherwise
specified.

6. Use spacers, leveling clips, expansion joint fillers, sealants, cleaning
agents.

N. DOORS AND WINDOWS

All doors and windows shall comply with the latest editions of the National
Building Code of the Philippines (PD 1096), its Implementing Rules and
Regulations (IRR), and the Philippine Green Building Code, as well as relevant
local ordinances and international standards (e.g., ASTM, ANSI, BS EN, ISO)
where applicable. Refer to Schedule of Doors and Windows in Architectural
Plan

Doors, windows, and their associated hardware shall be durable, low-
maintenance, and designed for a long service life, considering the local.
Materials and finishes shall be resistant to corrosion, warping, and
degradation.

Provide adequate security features, Incorporate safety features such as safety
glazing in critical areas. High-Impact Resistance Tempered Glass or Clear
Solid Polycarbonate Sheet with a minimum thickness of 8mm engineered to
withstand significant force without fracturing into dangerous shards to provide
superior strength and shatter resistance. These specifications are mandated
to ensure the safety and security of both clients and staff by preventing
breakage and containment breaches.
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Operable windows shall have safety features for protection against strong
winds, water penetration, and child safety. Systems shall be designed and
installed to prevent water infiltration and minimize air leakage, contributing to
energy efficiency and indoor comfort. All operable windows shall be provided
with safety features for protection against water penetration. Products shall
come with a minimum One (1) year warranty against defects in materials and
workmanship.

o

TINSMITHRY WORKS

All Works to be done in this Division of the Specification Consists of Supply,
Fabrication, Furnishings Delivery and Installation, complete in all details of the
Tinsmith Works. All work shall be done in accordance with the governing
Codes and Regulations and with the Specifications, except where same shall
conflict with such codes etc., which latter shall then govern.

The requirements with regards to materials and workmanship specify the
required standard for the fumishing of all labor, materials and appliances
necessary for the complete installation of the work specified herein and
indicated on the drawings.

1.0 ROOFING SHEETS

All Roofing Sheets and Accessories shall meet the standard set by PNS
201:1990

1.1Roofing Sheets shall be a minimum of GA. 24, Cold Rolled Hot Dipped
Galvanized Annealed Steel with 2 Coat 2 Baked Reversed Process of
Oil Free Polyester / Epoxy Base Thermosetting

1.2Accessories such as Ridge Rolls, Gutters, End Flashing, Corner
Flashings shall be Ga. 26, Cold Rolled Hot Dipped Galvanized
Annealed Steel with 2 Coat 2 Baked Reversed Process of Oil Free
Polyester / Epoxy Base Thermosefting same color as the Roofing
Sheets.

1.3Insulation shall be LDPE (Low Density Polyethylene) Foam or Bubble
Insulations with aluminized or pure aluminum sheet lamination

1.4All Joints shall be properly connected and sealed with Joint Silicone

Sealant to prevent leaks. All Roofs and Gutter shall be tested for
possible leaks.

1.5Submit samples for approval. Refer to approved roof plan.

P. ARCHITECTURAL WORKS
1. Design and Layout
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Space Planning: Determine the layout of the office space to ensure
optimal use of partitions. This involves understanding the workflow and
ensuring the design supports productivity and collaboration.

Acoustic Considerations: Plan for sound insulation if privacy is a
concem. Fiber Cement Board can be paired with insulation materials to
improve acoustic performance.

Aesthetics: Choose finishes and designs that align with the overall office
theme and branding. Fiber Cement Board can be painted or finished in
various ways to enhance the office aesthetics.

2. Structural Support

b.

Framework: Use metal or wooden studs to create a framework that
supports the Fiber Cement Board panels. Ensure the frame is sturdy
and well-anchored to the floor and ceiling.
Panel Installation: Measure and cut the Fiber Cement Board panels to
fit the framework. Panels are typically screwed into the framework.
Ensure the edges are smooth and aligned.

3. Finishing Touches

a. Joint Treatment: Use joint compound and tape to cover seams between

Fiber Cement Board panels. Sand the joints to create a smooth surface
for painting or other finishes.

Painting and Decoration: Apply primer and paint or other wall coverings
as desired. Ensure the paint is suitable for use on fiber cement board.
Maintenance: Fiber Cement Board is known for its durability, but regular
maintenance checks are essential to ensure it remains in good
condition. Address any signs of wear or damage promptly.

Material Specifications:

d.

e.

Fiber Cement Board Panels: Typically available in various sizes, but for
this example, assume half-size panels measuring 1.2m x 2.4m.

Studs: Metal or wooden, spaced at 16 inches or 24 inches apart
depending on the structural requirements.

Screws: Corrosion-resistant screws designed for fiber cement board
installation.

Joint Compound: Suitable for use with fiber cement board.

Insulation (if needed): Acoustic or thermal insulation materials,
depending on the project requirements.

Q. MECHANICAL WORKS

All works under this section shall conform to the Latest Edition of Philippine
Mechanical Code of the Philippines (RA 8495). Refer to Mechanical Plans and
Specifications
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1. AC Units

a. Installed by a qualified HVAC technicians due to the potential hazards

involved. Requires specialized knowledge and ‘proper equipment for
proper installation.

b. Copper pipes: follow the manufacturer’s instructions for pipe size, length

and installation details. All joints must be soldered correctly. The
completed system is then strength and leak tested using dry nitrogen for
24 hours at a pressure of at least 1.5 times the operating pressure. Any
leaks found are repaired and the system retested until it remains leak
free.

c. Insulation: Copper pipes should be insulated to prevent condensation

and improve efficiency.

d. Charging of refrigerant: Use the correct refrigerant for the AC unit and

the correct amount of refrigerant the system requires.

e. Circuit Breaker and wires: If possible, install a dedicated circuit breaker

for the AC unit and install wires appropriate for the units' capacity.

f. Drainage: Ensure proper drainage of condensation from the indoor unit.
g. Final Checks and Testing: Check for leaks and Test the Unit, ensure all

refrigerant lines and connections are leak-free and testing of unit and
test its functionality.

R. ELECTRICAL SPECIFICATIONS

1.0 GENERAL DESCRIPTION

1.1 The work to be done under this DIVISION of the Specifications consist
of the fabrication, furnishing delivery and installation, complete in all details
of the Electrical Work, at the subject premises and all work materials
incidental to the proper completion of the installation, except those portions
of the work which are expressly stated to be done by others.

All work shall be done in accordance with the governing Codes and
Regulations and with the Specifications, except where same shall conflict
with such codes etc., which latter shall then govern. The requirements with
regards to materials and workmanship specify the required standard for the
furnishing of all labor, materials and appliances necessary for the complete
installation of the work specified herein and indicated on the drawings.
The Specifications are intended to provide a broad outline of the
requirement and are not intended to include all details of design and
construction.

1.2 LAWS/CODES and REGULATIONS:
The work under this DIVISION shall be executed in accordance with the

latest requirements of the following:
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-Building Code of the Philippines

-Philippine Electrical Code

-Laws, ordinances, and regulations of the locality having jurisdiction
over the project.

-Power and telephone utility companies

-UAP Doc. 301

The requirements of the above-mentioned governing laws/codes and the
requirements of the companies having involvement/participation are hereby
made part of this Specifications and the CONTRACTOR s required to
comply with the same.

This does not relieve the CONTRACTOR from complying with requirements
of specifications or drawings in excess of above laws and ordinances,
codes and requirements which are not prohibited by the same.

1.3GUARANTEE

The CONTRACTOR shall guarantee that the electrical system is free from
all grounds and defective materials and workmanship for a period of one
(1) year from the date of acceptance of the work. All defects arising within
the guarantee period shall be reminded by the CONTRACTOR at his own
expense.

The CONTRACTOR shall identify and save harmless PROCURING
ENTITY from and against all claims, suits, actions, or liabilities for damages
arising from injuries, disabilities or loss of life to persons or damage to
public or private properties resulting from fault or any act of contractor or
his representative in the execution of this work.

The partial acceptance of the work for the purpose of making partial
payments, based on the estimated cost satisfactorily completed by the
CONTRACTOR, shall not be considered as final acceptance of that portion
of the work.

1.4DRAWINGS & SPECIFICATIONS

1.4.1 The electrical plans, which constitute an integral part of these
Specifications, shall serve as the working drawings. The plans
indicate the general layout and arrangement of the complete
electrical system and other works.

1.4.2 The drawings and specifications are meant specifically to be
complementary to each other and where it is called for by one shall
be binding as if called for by both. Anything which is basically

PAGE 22 of 29
DRN: NCR-F! .25.07-23482.S, REPAIR OF ADMIN BUILDING

DSWD | FIELD OFFICE NCR | ADMINISTRATIVE DIVISION — REGIONAL PROJECT MANAGEMENT TEAM




% DSWD

Departiment of Socie Welfare and Devslopmant

Fiold Office « National Capital Reglon

BAGONG PILIPINAS

0

O O

required to complete the installation for proper operation but not
expressly mentioned on the drawings and/or specifications shall be
furnished and installed by the CONTRACTOR at no extra cost to the
PROCURING ENTITY as though specifically stipulated or shown in
both.

1.4.3 Procuring Entity shall have the final decision on any apparent
conflict between the drawings and specifications or on any under
and controversial point in either or both.

144 Al dimensions and locations shown on the plans are
approximate and shall be verified in the field, as actual locations,
distances, and levels are governed by actual conditions.

2.0SCOPE OF WORK
2.1Work Included

The work to be done under this DIVISION shall include the furnishing of all
tools, labor, equipment, fixtures and materials, each complete and in proper
working condition unless one or other is specifically excluded or stated
otherwise in these Specifications but not limited to the following principal
items of work:

1.1.1 Furnish and install a complete wiring and raceway system for
the underground power and telephone distribution system
including concrete pedestals, concrete hand holes and
necessary wiring gutters and boxes.

2.1.2 Furnish and install a complete grounding system.

2.1.3 Perform terminations for all electrical system.

2.1.4 Complete testing of all electrical systems.

2.1.5 Preparation of “As-built” drawings.

2.1.6 If any item of works or material has been omitted which are
necessary for the completion of the Electrical Work as
outlined herein before, then such items shall be and hereby
included in this section of work.

3.0PROCEDURE
3.1 Workmanship

The CONTRACTOR shall execute the work in the most thorough, prompt
and workmanlike manner and in accordance with the plans and
specifications. The installations shall be done thru standard methods and
good engineering practices.
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3.2 Materials

All materials to be installed shall be brand new except as otherwise noted
on the plans or specifications. The materials shall be as specified. No
substitution of materials is allowed. Should the CONTRACTOR find it
necessary to use another type/brand of materials instead of the specified
item, he shall first obtain approval from the PROCURING ENTITY prior to
installation. Any substituted material installed without the approval of the
PROCURING ENTITY shall be subject to replacement.

3.3 Coordination
It is the sole responsibility of the CONTRACTOR to conduct coordination
of his activities with the following:

3.3.1 Other trades and suppliers
3.3.2 Procuring Entity/Engineer
3.3.3 Local Government Authority

3.4 Deviation from The Plans

No deviation from the plans is to be made unless given notice or approval
by the PROCURING ENTITY.

3.5 Record Drawings and "As-Built” plan.

The CONTRACTOR is required to keep an active record of the actual
installation during the progress of the job. This shall be the reference in
the preparation of the “As-Built" plans which shall include all pertinent
information, complete in all aspect of the actual installation, and all new
information not originally shown in the contract drawings. The “As-Built"
plans shall be prepared by the CONTRACTOR at his expense and shall be
submitted to the Procuring Entity for approval upon the completion of the
work. The approval of the “As-Buiit" drawings shall be a pre-requisite for
the final acceptance of the electrical works.

Submit two (2) copies of the “As-Built" drawings signed and dry sealed by
the CONTRACTOR'S. Registered Professional Electrical Engineer.
Original tracing/ reproducible copy together with CAD File in CD shall also
be submitted to the PROCURING ENTITY.

3.6 Samples & Shop Drawings
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3.6.1 30 days prior to the installation or fabrication of materials the
CONTRACTOR shall submit to Procuring Entity the following for
approval.

a. Shop drawings of panel boards showing arrangements of circuit
breakers, bus bar sizes, lugs, etc. indicate all dimensions.

b. Shop drawings or samples required as noted in the drawings.

c. Samples and catalogs of materials intended to be installed such
as lighting fixtures, outlet and switches and/or fire alarm system
components.

3.6.2 The CONTRACTOR shall also submit to the Procuring Entity
without delay shop drawings and other submittals which may be
required by Procuring Entity during the progress of construction.

3.6.3 The above requirements shall be submitted to the Procuring Entity
at the earliest possible time to give allowance for checking and
verification. These shall be complete in all aspects.

3.6.4 Submit four (4) sets of each shop drawings.

3.7 Electric Power

The CONTRACTOR shall be responsible for his own electric power needed
for the execution of the job.

3.8 Test

Conduit tests on all electrical conductors installed in the presence of the
PROCURING ENTITY's representative.

3.8.1 check for grounds

3.8.2 insulation resistance test

3.8.3 continuity test for all outlets

3.8.4 voltage level test

3.8.5 phase relationship

3.8.6 check circuit connections at panel boards, all single-phase circuit
shall be connected to phase as shown in the load schedule.

3.9 Submit Reporis On Tests

All reports must be formal, typewritten and properly identified.
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3.10 All defects found during the test shall be repaired immediately by the
CONTRACTOR.

3.11 All tools, equipment and instruments needed to conduct tests shall be
on the account of the CONTRACTOR.

4.0 METHODS & MATERIALS

4.1 Conduits
4.4.1 Rigid Steel Conduits (RSC) and Intermediate Metal Conduit
(IMC):
a. Standard trade sizes, hot dipped galvanized with inside enamel
or epoxy coating.
b. Joints-threaded coupling for joints.
c. Use for power & lighting.

442 Polyvinyl Chloride Conduit (PVC)
a. Standard trade sizes, schedule 40.

b. Coupling & fittings - standard couplings for joints by solvent
weld process.

c. Telephone System & other auxiliary system.
4.4.3 Installation of Conduits

a. Installation is in accordance with PEC and of good engineering
practice.

b. Use standard trade sizes locknut and bushing at each end
terminating in boxes/panel boards. Ensure electrically
continuous conduit system.

c. Provide independent conduits supports using hangers,
supports or fastenings spaced in accordance with good
engineering practice and PEC.

d. Use adjustable trapeze hangers for horizontal paralle! runs.

e. Conduits bends shall not be more than the equivalent of three
(3) 90 degree bends between pulling points.

f. Conduit threads cut on job shall have same effective lengths,
thread dimensions, and taper as factory threads.
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g. Cut ends of conduit square with hand or power saw and ream
to remove burrs and sharp edges. Do not use wheel cutter.

h. Clamps shall be galvanized malleable iron one-hole straps,
beam clamps or other approved device with necessary bolts
and expansion shields.

i. Trapeze hangers shall be used for parallel runs of conduits.
Install conduit clamps at end of each run and at each elbow.
Paint hangers one prime coat of red lead or zinc chromate, and
one finish coat of an approved color. Hangers are not detailed
but must be adequate to support combined weight of conduit,
conductors and hangers. Submit shop drawings for approval.

j. All underground conduits installed shall be provided with
concrete encasement at least 8cm. thick outer face of conduit.

4.2 Wires

1. Wires shall be annealed copper, 98% or better conductivity,
insulated, stranded, except as noted in the drawings.

2. 600-volt class type as indicated in the plans.
3. Minimum size shall be #3.5 THHN for power and lighting circuits.
4, Telephone wires shall be no, 22 AWG jacketed type, 4 wires.

5. Use standard methods in pulling wires.

B. Splices of wires/cables shall be done inside junction boxes or
auxiliary gutters using standard connectors. No wires shall be
spliced inside conduits.

7. All wires and cables shall be color coded as follows:
Phase A Red
Phase B Yellow
Phase C Black
Ground Green
Neutral White

4.3 Connectors

Use solderless mechanical pressure - type lugs, copper
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All splices shall be properly insulated using 3M electrical tape. Application
of insulation tape shall be equivalent to the insulation of the wire concemed.
Use filler compound, "Scotch fill at sharp edges to provide smooth surface
before taping.

4.5 Panel board & Circuit Breaker

451 NEMA typelenclosure unless noted, PEC rules and
regulations, circuit breaker type shall be 230V, number of pole as
required.

4.5.2 Panel boards shall contain a single brand of circuit breakers.

4.5 3 All circuit breakers used as main shall be “Bolt on” type molded
case, thermal magnetic protective, quick make, quick break, trip free
from handle, trip indicating, number and size as shown in the
schedule. Internal common trip for 2 and 3 pole breakers.

454 Breaker minimum interrupting capacities shall be based on
NEMA and UL test procedures.

a. 230-volt breakers - 10,000 rms. Symmetrical amperes at 240V
A/C (minimum)

4.5.5 All circuit breakers used as branches rated at below 100 AT
and specifically installed in lighting pane!l boards shall be be ,bolt-
on".

456 Word “space” indicated in the schedule shall mean that
complete bus, insulators, etc. shall be included ready to accept
future circuit breaker of the same frame size as the largest branch
circuit breaker.

S. FIRE ALARM SYSTEM

All the Works under this section shall conform to the latest Edition of Fire Code
of the Philippines.

a. Smoke Detector Devices

b. Fire Alam System

¢. Manual Pull Station Bell with annunciator
d. Visual alarms/Low-Frequency Alarms
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(Refer to Fire Protection System Plan & Specifications)

. DELIVERY SCHEDULE

The schedule of deliveries is provided to assist the Contractor in meeting the
project schedule. This schedule is intended for reference purposes that might
be subject to changes as the project progresses, in response to site conditions,
coordination requirements, or other factors affecting the timeline. The
Contractor is expected to remain flexible and responsive to such changes to
ensure the timely completion of the work as required. (Refer to Gantt Chart)

U. MANPOWER REQUIREMENTS

The delivery schedule is provided to assist the Contractor in aligning
manpower and resources with the overall project timeline. This schedule
serves as a reference and may be subject to changes as the project
progresses, depending on site conditions, coordination needs, or other factors
impacting the timeline. The Contractor is expected to allocate manpower
flexibly as to changes to ensure the timely completion of the required works.
(Refer to Gantt Chart.)

Administrative Division — General Services Section
Regional Project Management Team

Project Development Officer 1l
Administrative Division — General Services Section
Regional Project Management Team

PAGE 290f29
DRN: NCR-FO-RPMT-8S-PROP-25-07-23482-S, REPAIR OF ADMIN BUILDING

————————————— e e e
DSWD | FIELD OFFICE NCR | ADMINISTRATIVE DIVISION — REGIONAL PROJECT MANAGEMENT TEAM




Departinent of Socis Welfare and Developmant

(s
Fiold Offics « National Capital Reglon BAGONG PILIPINAS

Drawings

Item No. 1 Repair of Admin Building



¥ DSWD

Degertrrant of Socd Wellare and Duveloprment

Field Office - Nationst Capital Regios

S DSWD

Department of Social Welfare and Development 8AGONG PiLIPINAS

PROJECT TITLE: REPAIR OF ADMIN BUILDING
PROJECT LOCATION: SANCTUARY CENTER, WELFAREVILLE, MANDALUYONG

@YDSWD
GENERAL SERVICES SECTION
ADAMINISTRATIVE DIV ISION
FIFLD OFFICE « NOCR
LOWIAAATTOS ™ X7 T

s eT
PR LY ADMN LR DG

LEA TR
BANCTLARY CENTER

BART COMTENT

AS Breiv

o

RECE w‘-L; nn‘(y-__-

NI

o NOTED BY

lﬂil;: é in
CHSIT ADMNTITRATIVE DP9 26

REVEAMD &Y

AR NELEC rrEmA
Lo TR

PWERARED &Y

(33 ALES
§ T

PROSCT 2. O

DA STATUD

DAt CRACRPTEN | BE MM ™

LT MU

cs|0/5 | A3

ERRL Bl B SR T b Bl e Lo St Bt St M. Pyt
— 2020 Pt B T s LA o 18 e L) A

@




YDSWD

GENERAL SERVICES SECTION|

ADMINISTRATIVE DIVISION
FINLD OFFICE - NCR
PR A | A €y 3 O Tale

,’,
. S,

%\
N

-

-y

$

-

© >yveimtian ¢

I~
i
4
-
o \' 4
‘d" ‘tl
o

“".' / Foypadmin vad

[

%

T O s bewstomn v

MoRCT
LSRN CF A0Mn Bu 0RO

oA
BANCTUANY CENTER

AS OV

wmoEDEr

=ecOMPENOING APV

O CR TA O

CRANRIG STATUS

ODATR DESCRITTION | REMARS

L e e
- PEPNET S ST (-




A HOTED &Y

[oed .
e o, W LW = _ - — y
' e ComERENCE
-
o { l I \ It
oo
o
VO T
oo
g L
S SO
rancy
===
' | MO T e —
| { enn g (DI HTATY
' e
wart 7
- .
"__‘ \'c_ AT woou
oy
ROUND

®DSWD w
GENERAL SERVICES SECTION
ADAINISTHATIVE DIVISION

FIELD OFFICE - NCR
SRR At 0 | WAV 42| L2000 ¢

CTNANE
FIPOARL OF ACWAY B Do

Eaauc
SANCTUARY CONTER

| S

AS SOV

FPROVED B/

Al

EC PERMIA
LR

PREPARED BY

[PROETTTA WO
DRAVIG BTATUS
oATE O BT A | HE A o

Al2/5]| A3

BHWD Pl e SR MY b B e St Baeen Bampte M Baia Mdgy e
W oy a0 bk i T el b Vo P LT 18 e 9 s




e —— —

—= + e —eg GENERAL SERVICES S!CTIONr
AUMINISTRATIVE DIVISION

FIKLD OFFICE - NCR
FAAEAS.ONn | TV 211 21 LAC 2971

-

-

el T SEPAMR TF ADMN URLIING

_— ]
b SANCTUNRY CENTTR

b—1

{ oo TR
L

ﬁk‘ — ‘lfé L MORALES

O
FOUCCTITA MO
| DRAWRIG STATUS
il o (—-—_- OANY | CESCRPTION MEMARG "
PLAN ) —
AT 10T A3
A /5 | ¥
CIMND) Takd W SR P S Rt e Lagoks et B s W Mgy

e e T T e T g ?




¥ DSWD

Dupertrrant of Socl Wellare and Developrment
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Dupertrrant of Socwd Welare and Developrrent

RAGONG PILIPINAS

Ghantt Chart

Item No. 1 Repair of Admin Building



Gantt Chart
0 Tk tMoce Teuk Name — Curaton T Fran
" Kepak of Admin Buliding 108 days Wed 01 Oct ‘25 Tue 13 Jan '26
2 % GENERAL REGUIREMENTS
1S Metiization/Demobizaton Zdoys Wed 01 Oct 25 Thu 02 Oct 25
« 2 Temparary Water and Bactricity Connection | doy Fi 03 Oct'25 FAO3Oct 25
5% As Built Plan 21 gays Tue 09 Dec '25 Mon 29 Dec 25
L ) GENERAL WORKS
7 '8 Site Clearing 2 doys S0t 04 0c!'25 Sun 08 Oct 28
s 2 Temporary Fence/Enciosure 1 day Mon 06 Oct '25 Mon 06 Oct ‘25
'S Houlng Of Debrs 7 ooy Tue 07 Dec 25 Mon 15 Dec 25
& CONFERENCE ROOM !
s Dismantiing of Exisfing Ceding 2 doys Tue 07 Oct'25 Wea 08 Oct 25 v
- Irstalation of New Celing Zdays Trw 07 Oct '25 i 10 Oct'25 v
B Repaintng of Interor Wall Aday: Saf 11 Oct 25 Mori 13 Oct 25 1l
4 '3 Replacement of Lighting Fiures 1 doy Tue 14 0ct'25 Tue 14 Oct 25 A
s Enclowre of Wall Opening 2day: Wed 150t 25 Thy 16 Oct 25 '
16 K CONFERENCE ROOM TOILET AND BATH s
S Dimontling of Existing Ceding 1 day 117 Oct'25 Fi17 Gzt 25 h
L Instalation of New Celing 1 day S0t 18 Oct 25 Sat 1B Oct 25 v
[ ™ Repiping of Existing Water e 1 day Sun 19 Oct 28 Sun 19 Oct 25 g
n | Chipping of Exisfing Tres 1 day Mon 20 Oct 25 Man 20 Oct 25 A
R Instoliation of New Tles 2day: Tue 21 Oct'25 Wed 22 Oct 25 .
n % Dsmontiing of Exiting Plumbing Fixtures | day Thw 23 Oc1°25 Thu 23 Oct 25 "
n S Instakation of New Watar Closals | doy F24 Oct 25 Fri 24 Oct 25 n i
u 2 Repanting of Wolls 1 day 501 25 Oct 25 Sat 25 Oct 25 3
% H COMMON TOILET AND BATH :
» % Repainfng of Slob Soifit 1 day Suh 24 Oct ‘25 Sun 26 Oct 25 24 i
7 9] Repiping of Bxsting Water Line | day Mon 27 Oct 25 Mon 27 Oct ‘2§ 26 A
n < Chipping of Sxsting Ties 1 gay Tue 28 Oct 25 Tve 28 Oct 28 27 "y
o 3 Instabiafon of New Tiles 2day Wed 29 Oct 25 Thu 30 Oct 25 28 v
» e Dismontling ol Exisfing Plmbing Fixfures | day Fi3) Oct 25 i 31 Oct 25 2 %
LI Repainting of Walls 1 day sat 01 Nov 25 Sot 01 Nov ‘25 0 L
u 9 Dimanting af Existing Doors 1 day Sun 02 Nev ‘25 Sun 02 Nov 25 31 %
B2 Instaliation of New Door with Accessaries | doy Mon 03 Nov 25 Maon 03 Nov ‘25 32
Lo, ] CUENT'S TOHET AND BATH J
3% 15 Repiping of Santory Line 2doy: Tue 04 Nov 25 WedO5Nov'25 33 4
¥ % ®epiping of Water Lne 2dap Thu 06 Nav '25 F 07 Nov ‘25 35 .
7 % Chipping of Existirg Tiles 2 doy: 30108 Nov 25 Sun 09 Nov ‘25 36 LA
B Installation of New Tfies Jdays Mon 10 Nav 25 Wea |12 Nov'25 37 <
» " Instailation of FVC Fouce! | day Thu 13 Nov 25 Thu 13 Nov 2§ 38 4
<« % Dismantiing of Exdsling Entry Door | day fi 14 Nov 25 Fri 14 Nov ‘25 39 4
a3 indlabason of New eniry Door 1 day Sat 15 Now 25 Sot 15 Nov '25 40 A
o = Dismontling of Exsfing Cublele Door 1 day Sun 16 Nov ‘25 Sun 16 Nov 25 41
PROPOSED REPAI OF ADMIN RUILDING “on v r T 1 Marsol tmmary dckp
' locaion: SANCIUARY CENTER [ Tumman r— Ao Sk bieesd (0%

Page 1




Duration Srant Foah Piedecanos 200
Sr LS Qb ), 3098
g Oct W O ”n
a9 Instolotion of New Cubicle Docr 2 days Mon 17 Nov 25 Tue 18 Nov ‘25 42 ;
| 4= Repaintng of Parfition Walls 2day Wesi 19 Nov 25 Thu 20 Nov 25 43 4
s Rapainfing of Masonry Wols 1days #1121 Nov 28 $un 23 Nov '25 44 v
% 2 Repainting of Celing 2doys Mon 24 Nav 25 Tue 25 Nov 25 45 .
o 8 Dismontiing of Plumbing Fixures | day Wed 26 Nov ‘25 Wed 26 Nav 25 44 A
“ = Instalotion of New Water Closets 1 doy Thw 27 Nov ‘25 Th 27 Nov ‘2§ 47
. CENTER HEAD'S TOILET AND BATH 3
s % imtalofion of Orop Ceiing | day Fi 28 Nov 25 Fri 28 Nov 25 8 "
51 % Instellation of Lighting Fixtyres 1 gay So1 29 Nov 25 Sat 29 Nov 25 %0 =
[ 2 '] Repiping of Water Line | day Sun 30 Nov '25 Sun 30 Nov ‘25 51 "
. 5 % Chipping of Exsfing Thes 1 day Mon 01 Doc 25 Mon 01 Dec 25 2 A
“ % Instabation of New Ties 2 doys Tue 02 Dec '25 Wed 03 Dac 25 53 v
[ % 2 Disrmontiing of Exsting Plumbing Fixtures | day Thu 04 Dec 25 Thu 04 Dec 24 54 o
56 2 Instalation of Waler Closats | day Fri 05 Dec 25 Fri 05 Dac 25 55 |
[ 5 % installation of Lavatary | day St 06 Dec 25 Sat 06 Dec 25 56 |
s % Repainking of Walk 1 day 5un 07 Dec ‘25 Sun 07 Dec 25 57 3t
& 5 Enclosure of Wal Opening 1 day Mon 08 Dec 25 Man 08 Doc ‘25 58
L STORAGE ROOM INTO TOMLET |
A Instollation of Sonitary tine | day Tua 09 Dec 25 Tue (7 Doc 25 59
o S Instolafion of Watedine 1 day Wed10Dec25  Wed 10Dec25s 41 v
8 % Instaliotion of New Celing | day Thu 11 Dec ‘25 ™u 11 Dec 25 62 "
“ S instoliation of Lighting Fxtures 1 day 71 12 Dec 25 Fri 12 Dec 25 63 A
& N Rewiring for Ughlings 1 doy Sot 13 Dec 25 5ot 13Dec ‘25 44 4
| 46 *% Instarkaion of Ties 2doys Sun 14 Doc 25 Mon 15 Dec '25 65 A
& < Dismontiing of Exsling Doon 1 day Tve 16 Dec 25 Tue 16 Dec '25 46 .
C B Instolation of New Doors i doy Wed 17 Dec 25 Wed 17 Dec ‘28 47 A
¥ S instoliafion of New Water Closels i coy Thu 18 Dec ‘25 Trw 18 Dec 25 8 i
0 9 tratallafion of New Lavatory | day Frl 19 Doc 25 i 19 Dac '25 &% i
n s Repaining of Walls | day 50120 Dec ‘25 Sat 20 Dec 25 70 h
7% Punchilsting 7 doys Sun 21 Dec 25 Sat 27 Dec 25 71 =
‘, B e Bemcbitration 3 doys 50N 28 Dec 25 Tue 30 Dec 25 7 A
| ” 2 Documentation 14 days Wad 31 Dec 25 Tue 13 Jon ‘24 73 pa
Prepared by Concurred by ﬁ\ Approved
ENGR, MA, U. CAYANAN ILES AMAN
ENGINEER lIl, AD CHIEF AD, AD REGIONAL
PROPOSED REPAIR OF ADMIN BUILDING Tos —. P Sumercry "1 momus ok
. SANCTUARY Swrrrary — eoru Ton S Latw —_—

) Tak Mode Tosk Nome
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Bill of Quantities

Item No. 1 Repair of Admin Building



¥ DSWD

Field Offico - Nationat Capital Region RAGONG PILIPINAS

Bill of Quantities

Name of Project:
Repair of Admin Building

Location:
DSWD-NCR Sanctuary Center, Welfareville Compound, Brgy. Addition Hills, Mandaluyong City

Duration:
One Hundred Five (10%Calendar Days

Item Item Description QTY Unit Materials Total Labor Total Total
No. Cost Material Cost Labor Cost
Cost Cost

GENERAL (o]
REQUIREMENTS

Subtotal
GENERAL WORKS lot |

Subtotal
CONFERENCE ROOM |

Subtotal
CONFERENCE ROOM
TOILET AND BATH

Subtotal
COMMON TOILET AND
BATH

Subtotal
CLI ENT6S TOI LE
BATH

Subtotal
CENTER HEADOG6S
AND BATH

Subtotal
STORAGE ROOM INTO
TOILET

Subtotal
GRAND TOTAL

Certified Correct:

Name of Company

Signature of Bidder or Authorized Representative
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Oepertrrant of Soced Welare and Dwveloprment

Field Office - National Capital Reglon

RAGONG PILIPINAS

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM




Specifications

Item No. 2 Repair of Existing Kitchen



DSWD

Dupertrent of Sockl Welare and Developrment

s, s
‘ DSWD “ REGIONAL PROJECT MANAGEMENT TEAM

Drmpartomms! of hoo il Woters 5ot Deamrme™  gecome mvmmed FIELD OFFlCE (o NCR

ADMIQSTRATIVE DIVISION

DRN .
TERMS OF REFERENCE
Project Information
a. Title: Repair of Existing Kitchen
b. Duration: Ninety (80) Calendar Days
c. Location: Sanctuary Center
d. Proponent: DSWD-NCR Sanctuary Center (SC) Staffs and

Clients

e. Budgetary Requirement: One Million Five Hundred Thirty Thousand
Pesos Only (Php 1,530,000.00)

Rationale

In line with the DSWD accreditation tool HELPS and the Standards for
Residential Care Services with indicators categorized per work areas as set forth
in Administrative Order No. 17, series of 2008, compliance to Physical Structure
is emphasized. The physical facilities of residential care institutions must be
designed to promote the well-being of both residents and staff, while conforming
to basic safety standards and program requirements necessary for day-to-day
operations and service implementation.

Further, the Amended Administrative Order No. 15, series of 2012—which
revised the standards on Residential Care Services under AO |l, series of
2007—nhighlights the importance of the Physical Structure and Safety of
cottages, buildings, and other facilities. These structures should not only support
program requirements but also ensure a safe and conducive environment for
recovery, rehabilitation, and care.

The Sanctuary Center, a facility under DSWD-NCR, serves women with
improved mental health conditions who have been abandoned or neglected. It
was established to provide temporary shelter, psychosocial interventions, and
rehabilitation programs aimed at enhancing the recovery and reintegration of its
residents.

PAGE 1 of 18
DSWD Freld Office NCR, 389 San Rafise] comer Legarda Streets, Sampaloc, Metro Manila, Philippmes 1008
Website: firp it o gyt oo ot Email: fonertond wov o Tel Now.: (632) R733-0010 to 18 Telefax: (632) 8488-3110
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