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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.

ARCC - Allowable Range of Contract Cost.

BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:

(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.

DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
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funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b)).
GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.
SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.
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INVITATION TO BID
ITB No. 25-07-19

REPAIR AND MINOR REPAIR OF THREE (3) COTTAGES IN ELSIE GACHES VILLAGE
(EGV) OF DSWD-NCR UNDER DESIGN AND BUILD SCHEME

The Department of Social Welfare and Development Field Office National Capital Region
(DSWD FO NCR), through the CRCF - Centrally Managed Fund CY 2025 intends to apply
the total amount of Six Million Two Hundred Nine Thousand Four Hundred Fifty-Three
and 30/100 Pesos (P6,209,453.30) being the Approved Budget for the Contract (ABC) to
payment under the contract for the Repair and Minor Repair of Three Cottages in Elsie
Gaches Village (EGV) of DSWD-NCR under Design and Build Scheme. Bids received in
excess of the ABC shall be automatically rejected at bid opening.

The DSWD FO NCR now invites bids for the above Procurement Project. Completion of the
Works shall be:

ITEM PARTICULARS COMPLETION
NO. DATE

1 Repair of San Alfonso Cottage of Elsie Gaches Village
(EGV) of DSWD-NCR under Design and Build Scheme.

Ninety (90) Calendar

2 Minor Repair of Sampaguita Cottage of Elsie Gaches Days upon issuance
Village (EGV) of DSWD-NCR under Design and Build of Notice to Proceed
Scheme. (NTP).

3 Minor Repair of Camia Cottage of Elsie Gaches Village
(EGV) of DSWD-NCR under Design and Build Scheme.

Bidders should have completed a contract similar to the Project. The description of an eligible
bidder is contained in the Bidding Documents, particularly in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184 and Annex “G” Guidelines for the
procurement and implementation of contracts for design and build infrastructure projects of the
same IRR.

Interested bidders may obtain further information from DSWD FO NCR Bids and Awards
Committee (BAC) Secretariat and inspect the Bidding Documents at the address given below
from Monday to Friday at 8:00AM to 5:00PM.

A complete set of Bidding Documents may be acquired by interested bidders on 01 August 2025
to 26 August 2025; (26 August 2025: until 11:00 A.M. only) from the given address and
website/s below and upon payment of an applicable fee for the Bidding Documents in the
amount of Ten Thousand Pesos (Php 10,000.00). The Procuring Entity shall allow the bidder to
present its proof of payment for the fees in person, by facsimile, or through electronic means.

The DSWD FO NCR will hold a Pre-Bid Conference on 11 August 2025, 02:30 P.M, via virtual
conference through Google Meet (meet.google.com/hup-mqgau-bkb), which shall be open to
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prospective bidders.

Bids must be duly received by the BAC Secretariat through manual/physical submission at the
office address as indicated below on or before 26 August 2025, 11:30 A.M. Late bids shall not
be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in the amount
stated in ITB Clause 16.

Bid opening shall be on 26 August 2025, 04:30 P.M. at the given address below at the Office of
the Regional Director Conference Room, 7th Floor, J&T Building, Santol St., R. Magsaysay
Boulevard, Sta. Mesa, Manila. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

The DSWD FO NCR reserves the right to reject any and all bids, declare a failure of bidding, or
not award the contract at any time prior to contract award in accordance with Sections 35.6 and
41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without
thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

THE CHAIRPERSON

Bids and Awards Committee

DSWD-NCR

c/o BAC Secretariat

2nd Floor, J&T Building, Santos Street,

R. Magsaysay Boulevard, Sta. Mesa, Manila

Email Address: bacsec.foncr@dswd.gov.ph / bacsecinfra.foncr@gmail.com
Telephone No.: 5310-1434

You may visit the following websites:

For downloading of Bidding Documents:
https://www.philgeps.gov.ph and https://www.dswd.gov.ph

Issued this 01°" of August 2025

DIR. BENCHIE B. GONZALES
Chairperson
Bids and Awards Committee


mailto:bacsec.foncr@dswd.gov.ph
mailto:bacsecinfra.foncr@gmail.com
http://www.philgeps.gov.ph/
http://www.philgeps.gov.ph/
http://www.philgeps.gov.ph/
https://www.dswd.gov.ph/
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Section I1. Instructions to Bidders
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1. Scope of Bid

The Procuring Entity, Department of Social Welfare and Development Field Office
National Capital Region (DSWD FO NCR) invites Bids for the Repair and Minor
Repair of Three (3) Cottages in Elsie Gaches Village (EGV) of DSWD-NCR
under Design and Build Scheme, with Project Identification Number ITB No.
25-07-19.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

2. Funding Information

2.1.  The GOP through the source of funding as indicated below for CRCF -
Centrally Managed Fund CY 2025 in the amount of Six Million Two
Hundred Nine Thousand Four Hundred Fifty-Three and 30/100 Pesos
(P6,209,453.30).

2.2.  The source of funding is:

a. CRCEF - Centrally Managed Fund CY 2025

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions;

(c) transportation facilities; (c¢) nature and condition of the terrain, geological
conditions at the site communication facilities, requirements, location and availability
of construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.
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5. Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

7. Subcontracts
7.1.  The Procuring Entity has prescribed that subcontracting is not allowed.

8. Pre-Bid Conference
The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through

videoconferencing/webcasting as indicated in paragraph 6 of the IB.

0. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
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Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for
the type and cost of the contract for this Project. Any additional type of
Contractor license or permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with
their complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the
BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.
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13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the
NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

14. Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until one hundred twenty (120)
calendar days from the date of the opening of bids. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non- responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit three (3) copies of the first and second components of its Bid
composed of one (1) original copy and Copy 1 and Copy 2.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.
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18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 15 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS. (please include other details indicated
such as details contractor’s office)

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184
shall form part of the Contract. Additional Contract documents are indicated in the
BDS.



Section IIl. Bid Data Sheet
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Bid Data Sheet

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:

a. Construction and Repair of Building and Other Structures
under Design and Build Scheme.

Contractor shall have a Single Largest Completed Contract (SLCC) with a
similar project contract and scope such as design and construction of the
building, equivalent to at least fifty percent (50%) of the Approved Budget of
the Contract (ABC) and supported by the Contractors Performance Evaluation
System rating or a certificate of satisfactory rating or certificate of satisfactory
completion of the project issued by the owner of the previously completed
project. The SLCC must be of similar nature completed five (5) years prior to
the deadline of submission of bid.

7.1 Subcontracting is not allowed.

10.3 In accordance with PCAB Board Resolution No. 201 Series of 2017, the
minimum required license category for this Project is license category:

License Classification

Category

At least
Category
C&D

Size Range Single Largest

Project

At least
Small B

General
Engineering or
General Building

< 15 Million

10.4 The key personnel must meet the required minimum years of experience set
below:

Key Personnel Minimum Years of Experience /

General/Relevant Experience

DESIGN/CONSTRUCTION PHASE

1. Project
Manager

Architect or Civil Engineer with experience of at least
three (3) contracts similar to the physical size, nature
of works, complexity, methods and technology of the
proposed project, preferably completed within the last
five (5) years.

2. Engineer /
Architect or
Supervisor
on-site

With experience of at least three (3) contracts similar
to the physical size, nature of works, complexity,
methods and technology of the proposed project,
preferably completed within the last five (5) year.
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Key Personnel

Minimum Years of Experience / General/Relevant
Experience

3. Safety Officer

With experience of at least three (3) contracts similar to
the physical size, nature of works, complexity, methods
and technology of the proposed project, preferably
completed within the last five (5) year. Present
Certificate of Training of Occupational and Safety and
Health Standard (OSHS) from the Department of Labor
and Employment (DOLE).

4. Foreman /
Leadman

With experience of at least three (3) contracts similar to
the physical size, nature of works, complexity, methods
and technology of the proposed project, preferably
completed within the last five (5) year.

5. Draftsman

With experience at Computer Aided drafting of at least
three (3) contracts similar to the physical size, nature of
works, complexity, methods and technology of the
proposed project, preferably completed within the last
five (5) years. Present proof or evidence that they are
part of completed or ongoing infrastructure related
projects.

6. Laborer/
Helper
Mason/Tile
Setter
Steelman
Carpenter
Electrician
Plumber
Welder
Painter

With experience of at least three (3) contracts similar to
the physical size, nature of works, complexity, methods
and technology of the proposed project, preferably
completed within the last five (5) years.

10.5

The minimum major equipment requirements are the following:

Equipment Capacity/Specification Number
s of Unit/s
Generator Set Can Supply at least 1600 KW, 60 1
Hz Power
Circular Saw Power: 1600W 1

Blade Diameter: 185/190mm
Load Speed (RPM): 5,500

Hammer Impact Drill Concrete: 16mm 1

Steel: 13mm
Wood: 20mm
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Electric Angle 750 W 1
Grinder
Cut-off Machine Cut-Off Machine Continuous 1

Rating Input: 2,200 Watts
Input voltage: 220V Blade
Diameter: 355mm

For wood and metal and stone
Load Speed: 3,800 R/M
Frequency: 50- 60Hz

Jack Hammer / Power: 1700W 1
Chipping Gun Impact:

Frequency: 1300ipm
Net Weight: 18.8 Kg

12 No further instruction.

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than two (2%) percent of the ABC, if bid
security is in cash, cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

b.  The amount of not less than five (5%) percent of the ABC, if bid
security is in Surety Bond.
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For the detailed evaluation of the design and build proposals a two-step
procedure shall be adopted by the BAC and/or TWG, which may be
undertaken with the assistance of the Design and Build Committee (DBC),
if any, in accordance with Annex “G” of the updated 2016 revised IRR of
RA 9184.

First-Step Procedure:

i. The first step of the evaluation shall involve the review of the
preliminary conceptual designs and track record submitted by the
contractor as indicated in the Bidding Documents using a
non-discretionary “pass/fail” criteria that involve compliance with the
following requirements:

a. Adherence of preliminary design plans to the required performance
specifications and parameters and degree of details;

b. Concept of approach and methodology for detailed engineering,
design and construction with emphasis on the clarity, feasibility,
innovativeness and comprehensiveness of the plan approach, and the
quality of interpretation of project problems, risks, and suggested
solutions;

c. Quality of personnel to be assigned to the project which covers
suitability of key staff to perform the duties of the particular
assignments and general qualifications and competence including
education and training of the key staff;

ii. For complex or unique undertakings, such as those involving highly
specialized or advanced engineering technology, eligible bidders may
be required, at the option of the agency concerned, to make an oral
presentation within fifteen (15) calendar days after the deadline for
submission of technical proposals.

Review of the Technical Evaluation of the Design and Building
Requirement which includes the design, approach, quality of personnel
assigned and the experience of the firm using a point system, as follows:

Quality of Design Approach and -40
points Methodology
Quality of Proposed Personnel and -40

points Work Experience as Designer
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Quality of Firm/Company Qualification - 20
points and Work Experience

Total - 100 points
The passing score is 70 Points.

Refer to Annex D for the detailed evaluation criteria.
Second-Step Procedure:

Only those bids that passed the above criteria shall be subjected to the
second step of evaluation. The BAC shall open the financial proposal of
each “passed” bidder and shall evaluate it using non-discretionary criteria —
including arithmetical corrections for computational errors - as stated in the
Bidding Documents, and thus determine the correct total calculated bid
prices. The BAC shall automatically disqualify any total calculated bid price
which exceeds the ABC. The total calculated bid prices (not exceeding the
ABC) shall be ranked, in ascending order, from lowest to highest. The bid
with the lowest total calculated bid price shall be identified as the Lowest
Calculated Bid (LCB).

19.2

Partial bids are not allowed.

20

The Lowest Calculated Bid (LCB) or Single Calculated Bid (SCB) as the
case may be, shall submit the following additional documents during the
Post Qualification Stage:

Present Original copy and submit a certified True Copy of the following:

1. Latest income tax returns (ITR), those covering the immediately
preceding year and latest business tax returns (BTR), those filed
within the last six (6) months preceding the date of bid submission, filed
and paid through the Electronic Filing and Payment System (eFPS) of
the BIR.

Note: Only the latest income and business tax returns filed and paid
through the EFPS and printed thru the Tax Return Inquiry facility of the
BIR shall be accepted.,; and

2. Latest Value Added Tax (VAT) Return

3. Bidder’s Audited Financial Statement for the year 2022 and 2023 (in
comparative or separate form)

4. Independent Auditor’s Report:

5. Balance Sheet (Statement of Financial Position); and

6. Income Statement (Statement of Comprehensive Income)

(For Item 3 - 6) Note: Each of the above statements must have stamped
“received” by Bureau of Internal Revenue (BIR) or its duly accredited
institutions.

7. Valid Registration Certificate from Securities and Exchange Commission
(SEC) for corporations, or from Department of Trade and Industry (DTI)
for sole proprietorship, or from Cooperative Development Authority
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(CDA) for cooperatives;

8. Valid Business/Mayor’s permit issued by the city or municipality where
the principal place of business of the bidder is located;

9. Valid Tax Clearance per EO 398, Series of 2005, as finally reviewed and
approved by the BIR;

10. Bureau of Internal Revenue (BIR) Registration Certificate.

11. Copy of Contracts or PO’s, Notice of Award (NOA) and Notice to
Proceed (NTP) for all On-going contracts.

12. Company profile and Organizational Chart. Company printed brochure
may be included.

13. Vicinity Map/Location of the business.

14. Certificate of Site Inspection issued by End-User (Center).

15. Other appropriate licenses and permits required by law and stated in the
Bidding Documents.

21

The following documents shall be submitted by the winning bidder within
ten (10) calendar days from receipt of the Notice of Award (NOA):

Detailed Unit Price Analysis
List of Materials with unit cost
List of Equipment with rental unit cost
List of construction workers with labor unit cost
Construction Schedule reflecting 75 calendar days
S-curve with Ghantt Chart
PERT-CPM
Manpower Schedule
Equipment Utilization schedule
. Site Organizational structure for the project
. Electronic/soft copy of all files of the above documents (For submission
to the DSWD FO NCR ORCC-Project Management Team as reference
and shall not be attached to the contract)
12. Electronic/soft copy (CAD file) of all Design plans (For submission to
the DSWD FO NCR ORCC-Project Management Team as reference and
shall not be attached to the contract)

e Al e

— O




Section IV.
General Conditions of Contract
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1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

3. Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

4. The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.
If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.
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10. Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

11. Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be
included for payment.

15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide ““as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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16.

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.

Accountabilities

16.1 The Administrative Services focal staff from the General Service Section and

Project Management Team from Office of the Regional Center Coordinator
will monitor the performance of the contractor based on the project proposal,
drawing plans and Terms of Reference (TOR).

Where the contractor refuses or fails to satisfactorily complete the work
within the specified contract time, plus any time extension duly granted and is
hereby in default under the contract, the contractor shall pay the procuring
entity for liquidated damages, an amount as provided for in the conditions of
contract, equal to at least one tenth (1/10) of one percent (1%) of the cost of
the unperformed portion of the works for every day delay. To be entitled to
such liquidated damages, the procuring entity does not have to prove that is
has incurred actual damages. Such amount shall be deducted from any money
due or which may become due the contract and/or collect such liquidated
damages from the retention money or other securities posted by the contractor
whichever is convenient to the procuring entity.

The Contractor warrants that all materials used in the project are brand new
and of quality standards and free from defects. The Contractor at its expense,
shall undertake all repair and or replacement of materials that are found to be
defective and which are brought to the attention of the contractor within one
(1) year after the final acceptance of the work by DSWD FO NCR.

Non-compliance to the terms and conditions stated in the Terms of Reference
is ground for termination of the Contract Agreement.



Section V.
Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 Completion Date shall be:
ITEM PARTICULARS COMPLETION
NO. DATE
1 Repair of San Alfonso Cottage of Elsie
Gaches Village (EGV) of DSWD-NCR
under Design and Build Scheme.
Ninety (90) Calendar
2 Minor Repair of Sampaguita Cottage of Days upon Receipt of
Elsie Gaches Village (EGV) of Notice to Proceed
DSWD-NCR under Design and Build (NTP).
Scheme.
3 Minor Repair of Camia Cottage of Elsie
Gaches Village (EGV) of DSWD-NCR
under Design and Build Scheme.

4.1 The Procuring Entity shall give possession of the site to the Contractor
within seven (7) calendar days from receipt of NTP.

6 No further instruction.

7.2 The warranty against structural defects/failures is fifteen (15) years.

8 As a rule, contract implementation guidelines for the procurement of
Infrastructure Projects shall comply with the provision of Annex “E” of
the 2016 revised IRR of RA 9184.

Further, the provisions under Section 13 of Annex “G” of the same IRR
shall supplement these procedures.

10 Dayworks are applicable at the rate shown in the Contractor’s original
Bid. However, the Variation Order shall not exceed ten percent (10%) of
the original Contract cost. The addition or deletion of works shall be
within the general scope of the Contract as bid and awarded. The scope
of the Works shall not be reduced so as to accommodate a positive VO.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within ten (10) calendar days after the issuance
of Notice to Award.

13 The amount of the advance payment is 15% of the total contract price.

14 Materials and equipment delivered on the site but not completely put in
place shall be included for payment.

The payment for this project shall be made upon completion of the
following activity/scope of works:
1. Fifteen  Percent (15%)  Mobilization @ Fund  upon
acknowledgement of Notice to Proceed (NTP) addressed to the
Head of Procuring Entity (HoPE).
The request for Mobilization Fund shall be supported with the
following documents:
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a. Letter of Request for Payment

b. Certified True Copy Notice of Award (NOA)
c. Certified True Copy Notice to Proceed (NTP)
d. Certified True Copy Contract

e. Certified True Copy of Performance Bond

2. Balance: Progress Billing every added 20% (20%, 40%, 60%,

80%, & 95% Physical Works Done) Accomplishment
completion, less: Fifteen Percent (15%) Liquidation of
mobilization fund and Ten Percent (10%) Retention Fund.

. It is understood that all such payment is subject to standard

operating requirements including inspection and acceptance of
the works completed. All Progress Billing shall be supported
with the following documentary requirements, as follows:

a. Letter of Request for Payment (address to the Regional
Director)

b. Checklist of Required Attachment for Processing

c. Billing Statement / Approve Letter of Request

d. Certified True Copy of Contract

e. Certified True Copy of Notice of Award

f. Certified True Copy of Notice to Proceed

g. Certified True Copy of Performance Bond

h. PERT / CPM

i. PHILGEPS Posting

j. Statement of Work Accomplishment (SWA)

k. Contractors’ affidavit on Payment of Laborers and Materials

1. Updated Pictures before, during and after construction of items
of work especially embedded items.

m. Photocopy of Vouchers of all previous payments

n. Letter of Extension and Approved extension if applicable

The request for final billing shall be supported with the following
documents:

a. As-built Plans

b. Original Certificate of Completion

c. Certified True Copy of Receipt of the Water and Electricity Bill
d. Original Building and Occupancy Permits

4. The remaining 10% payment as retention fee shall be covered
the warranty for the project against materials defects and
workmanship shall be released upon the expiration of warranty
period or upon substitution with a warranty bond which covers
the 10% of the contract price effective for a period of one (1)
year.

5. The Contractor may request the DSWD FO NCR that, instead of
retention money being withheld from each progress billing, it
issues in favor of the DSWD FO NCR a bank guarantee in an
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amount equivalent to the retention money substituted for. They
must also be valid for a duration to be determined by the DSWD
FO NCR.

15.1

The date by which operating and maintenance manuals are required is
within thirty (30) calendar days from the date of project completion.

The date by which “as built” drawings are required is within thirty (30)
calendar days from the date of project completion.

15.2

No further Instruction.

Section V1.
Specifications
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Scope of Work

Item No. 1: Repair of San Alfonso Cottage of Elsie Gaches Village (EGV) of DSWD-NCR

The project is a Supply and Delivery of Labor and Materials of the construction of the project with

the following scope of works:

1. DESIGN PHASE

e Detailed architectural and engineering design services
2. CONSTRUCTION PHASE

General Works

e Dismantling of Existing Wooden Beam

e Site Clearing
e Hauling Of Debris

Steel Works

o Steel Beam
e Scat Rafters Additional Support
e Miscellaneous and Consumables

Painting Works

o Steel Beam
e Secat Rafters Additional Support
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Terms of Reference
1. Project Information

Project Title: Repair of the San Alfonso Cottage of Elsie Gaches Village (EGV) under
Design and Build Scheme

Project Duration: Ninety (90) Calendar Days upon Issuance of Notice to Proceed
Location: DSWD-NCR Elsie Gaches Village, Alabang Zapote Road, Muntinlupa City

Proponent: DSWD-NCR Regional Rehabilitation Center for Youth (RRCY) Staffs and
Clients

2. Objectives

General Objective:
e To maintain a hazard free residential care facility and a safe work place environment.

Specific Objectives:

e Repainting to enhance visual appeal and to protect the cottage from external damage
and to ensure weather-resistant structure.

e Replacing the tiles to ensure a safe, clean, and comfortable environment. It also helps
to prevent further damage of the underlying structure of the cottage.

e Replacing or repairing the window grills to restore security and safety of the cottage.

e Repairing or replacing the doors to ensure a secure and comfortable living
environment, contributing of better security and safety of residents and staff.

e To prevent insects, mosquitoes, and other pests from entering the living spaces,
improving residents health and comfort.

e Improve the aesthetics of the living environment with durable, and space-efficient
cabinetry.

e Replacement and installation of damaged plumbing fixtures and fittings.

e Repair and replacement of damage roofing.

e Installation of built-in cabinet.

3. Background of the Project

Elsie Gaches Village at present is maintaining thirty-four (34) buildings/facilities, surroundings
and other tools/equipment/machine to guarantee the safety and health of six hundred fifty-two
(652) residents and two hundred fifty (250) staff. While minor repairs have been carried out
over the years to ensure the durability, cleanliness, and safety of the structures and its
environment, the challenges posed by limited materials and skilled workers have hindered the
proper completion of certain repair projects/tasks.

At present, San Alfonso Cottage experiences issues like dilapidated paint, cabinet, tiles,
window grills, and doors that requires a systematic approach to restore the structure’s
functionality, safety, aesthetics, and overall condition.

Rehabilitating San Alfonso Cottage addresses these critical issues to maintain a livable, safe,
and secure environment for the residents. Not only does this improve the quality of life, but it
also helps in preserving the value of the property and preventing more costly repairs in the
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future. Gaches Village at present is maintaining thirty-four (34) buildings/facilities,
surroundings and other tools/equipment/machine to guarantee the safety and health of six
hundred fifty-two (652) residents and two hundred fifty (250) staff. While minor repairs have
been carried out over the years to ensure the durability, cleanliness, and safety of the structures
and its environment, the challenges posed by limited materials and skilled workers have
hindered the proper completion of certain repair projects/tasks.

4. Adoption of Annex “G” of 2016 Revised Implementing Rules and Regulations (IRR) of
Republic Act (RA) No. 9184

The Procurement of Design-Build and Contract Implementation of the Project shall be
governed by Annex “G” - Guidelines for the Procurement and Implementation of Contracts for
Design and Build Infrastructure Projects of the 2016 revised IRR of RA No. 9184 otherwise
known as the Government Procurement Reform Act hereinafter referred to as “RA 9184 and
all applicable building codes, regulations, and Department Order which may be issued by the
DPWH.

5. Competence and Qualification

In accordance with the 2016 Revised Implementing Rules and Regulations of Republic Act
No. 9184, Otherwise Known as the Government Procurement Reform Act section 23.4.2., the
following persons/entities shall be allowed to participate in the bidding for Infrastructure
Projects:

e

Duly licensed Filipino citizens/sole proprietorships;

II. Partnerships duly organized under the laws of the Philippines and of which at seventy five
percent (75%) of the interest belongs to citizens of the Philippines;

III. Corporations duly organized under the laws of the Philippines, and of which at seventy five
percent (75%) of the outstanding capital stock belongs to citizens of the Philippines;

IV. Cooperatives duly organized under the laws of the Philippines or Persons/entities forming
themselves into a joint venture, i.e., a group of two (2) or more persons/entities that intend
to be jointly and severally responsible or liable for a particular contract.

V. Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable for a particular
contract: Provided, however, that, in accordance with Letter of Instructions No. 630,
Filipino ownership or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino ownership or interest
is less seventy five percent (75%) may be eligible where the structures to be built require
the application of techniques and/or technologies which are not adequately possessed by a
person/entity meeting the seventy five percent (75%) Filipino ownership requirement:
Provided, finally, that in the latter case, Filipino ownership or interest shall not be less than
twenty five percent (25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as specified in their JVA.

VI. The prospective bidder must have completed an Single Largest Completed Contract
(SLCC) that is similar to the contract to be bid (repair project) and whose value, adjusted to
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IX.

current prices using the Philippine Statistics Authority (PSA) consumer price indices, must
be at least fifty percent (50%) of the ABC to be bid: provided, however, that contractors
under Small B size range and license category C & D without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is not more than the
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by the PCAB.

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance or Certificate
of Completion issued by the project owner other than the contractor or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES). In case of
contracts with the private sector, an equivalent document shall be submitted.

Contractors/ Bidders with lapses and/or negative feedback on their performance for at least
one infrastructure projects with DSWD FO NCR shall not be considered and join on the
bidding for this project until compliance had been made.

Contractor/ Bidders shall provide a Preliminary Design plan based on the technical
specifications and space parameters of the Repair of San Alfonso Cottage of Elsie
Gaches Village (EGV) of DSWD-NCR stated on figure 4.80.

Figure 4.80 — Space Parameters

Item | Location/ Description Quantity | Units | Remarks
No. Floor Level
I Ground San Alfonso Cottage 1 Lot Dilapidated Paint,
Floor cabinet, tiles, window
grills, and doors.

X. Contractor/ Bidders shall provide Construction Methodology indicated on the Scope of
Works of the Repair of San Alfonso Cottage of Elsie Gaches Village (EGV) of
DSWD-NCR.

XI. Contractor/ Bidders required to submit Curriculum Vitae (CV) of key staff highlighting

their relevant work experience. Suitably key staff to perform the assignments and their
general qualifications and competence, including education and training. The formulation
of the plans shall be undertaken by the Team composed of the following key personnel and
their corresponding qualifications:

Key Personnel

Qualifications

Project Manager

Architect or Civil Engineer with experience of at least three (3) contracts
similar to the physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within the last
five (5) years.

Engineer/Architect
or Supervisor on-site

With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) year.

Safety Officer

With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) vear. Present
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Certificate of Training of Occupational and Safety and Health Standard
(OSHS) from the Department of Labor and Employment (DOLE).

Foreman/Leadman With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) year.

Draftsman With experience at Computer Aided drafting of at least three (3) contracts
similar to the physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within the last
five (5) years. Present proof or evidence that they are part of completed or
ongoing infrastructure related projects.

Laborer/ Helper With experience of at least three (3) contracts similar to the physical size,

Mason/Tile Setter nature of works, complexity, methods and technology of the proposed

Steelman project, preferably completed within the last five (5) year.

Carpenter

Electrician

Plumber

Welder Painter

XII. The minimum requirements for equipment/tools needed for the Repair of San Alfonso
Cottage of Elsie Gaches Village (EGV) of DSWD-NCR are the following:

Equipment Capacity/Specifications Number
of Units
Generator Set Can Supply at least 1600 KW, 60 Hz Power 1
Circular Saw Power: 1600W 1
Blade Diameter: 185/190mm Load Speed (RPM): 5,500
Hammer Impact Drill Concrete: 16mm 1
Steel: 13mm
Wood: 20mm
Electric Angle Grinder 750 W 1
Cut-off Machine Cut-Off Machine Continuous 1

Rating Input: 2,200 Watts
Input voltage: 220V Blade
Diameter: 355mm
For wood and metal and stone
Load Speed: 3,800 R/M
Frequency: 50- 60Hz

Jack Hammer/Chipping
Gun

Power: 1700W 1
Impact:
Frequency: 1300ipm
Net Weight: 18.8 Kg

6. Contractual Framework

Annex “G” of RA 9184 provides the guidelines for design and build procurement. Briefly, the
contractual arrangement for the project is the Design and Build Scheme. Under this scheme, the
Procuring Entity awards a single contract for the architectural and engineering (A&E) design and
construction to a single firm, partnership, corporation, joint venture, or consortium.
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7. Project Reference
I. Detailed Architectural/Engineering Design (DED)

The design should comply with the relevant Laws and Design Standards of the following
Building Codes:

a.l PD 1096 — National Building Codes of the Philippines (NBCP) and its Implementing
Rules and Regulations

a.2 BP344 — Accessibility Law

a.3 RA 9514 — Fire Code of the Philippines

a.4 NSCP — National Structural code of the Philippines

a.5 Philippine Electrical Code / National Electrical Code

a.6 RA 1378 — National Plumbing Code of the Philippines

a.7 Mechanical Engineering Code of the Philippines

e The winning bidder shall provide a conceptual plan for the approval of the
Regional Project Management Team (RPMT) and the Head of Procuring
Entity (HOPE) before finalization of the Drawings/Plans.

e See attached Technical Specification for the Design and Specification of the
Project.

II. Output of the DED

e Provide complete sets in 20”x30” blueprint (5 sets) with one tracing paper and
soft copies (PDF Format) of the following Plans and Drawings with Signed
and Sealed of the respective designer.

e Architectural Plans — Architect
e Structural Plans — Structural Engineer

Technical Specification with Signed and Sealed by the Architect.
Structural and Electrical Analysis with Signed and Sealed by the Engineer.
Photocopy of the PRC ID of the Designer.

Bill of Quantities (BOQ) with Signed and Sealed by the Engineer.

8. General Provision
The winning bidder shall follow these provisions as indicated below:

I. To strictly follow the Instruction to Bidders (ITB) and pertinent Provisions specified in the
Bid Data Sheet (BDS). Non-Compliance therewith shall cause for the disqualification of the
participating Contractor/Bidders.

II. DSWD-NCR reserves the right to reject any or all bids and resort to any appropriate method
of Procurement in the implementation of the project which is most advantageous to the
government and in compliance to Republic Act 9184.

III. The Contractor shall post the required amount of Bid Security Bond, Performance Bond and
Warranty Bond necessary to ensure the Completion of the Project and warrants it
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IV.

VL

VIL

VIIL.

IX.

XI.

XII.

XIII.

XIV.

performance against workmanship and quality of materials used in the implementation of
the project.

The Winning Bidder shall submit and review all Detailed Engineering Design (DED) prior
to construction implementation and revise if necessary, corresponding with complete
Computations and Sign & Seal which subject to approval of the HOPE. Attached is the
Ghant Chart Schedule for reference on the preparation and submission of the DED.

The Winning Bidder shall furnish all the required Labor and Materials stated in the
Specification in conjunction with the Plans, Working Drawings and Cost Breakdown (Bill of
Quantities) to complete the Project.

All Labor and Materials shall conform to the Specifications and Plans and shall be in
accordance with Best Quality of Workmanship and Methods, and to Laws and Ordinances
of the Local Governing Body.

The Contractor shall submit a complete data/information on GANTT Chart with S-Curve
and PERT-CPM for Monitoring and must strictly adhere to its Program of Works / Schedule
in seven (7) calendar days after the issuance of the Notice to Proceed (NTP).

The Contractor Upon receipt of Notice to Proceed (NTP) shall submit their Method of
Statement to the DSWD- NCR Regional Project Management Team (RPMT) subject for
review and approval of Head of Procuring Entity (HoPE) prior to mobilization.

The Contractor shall submit the List of workers who will be commissioned for this Project
for security purposes prior commencement of work, and also shall provide with proper ID
and uniform of its workers for identification. This includes the “fully vaccinated” in
compliance with Department of Public Works and Highways (DPWH) Department Order 39
— Revised Construction Safety Guidelines for the Implementation of Infrastructure Projects
During the COVID-19 Public Health Crisis, repealing Department Order No. 35 Series
2020.

The Contractor shall adhere to the Policy of the Center while undertaking the project, in no
case shall the workers of the Contractor mingle or interact with clients of the Center and
make comments of whatever nature or means.

The Contractor shall secure first all necessary Permits and Licenses from the National and
Local Government Unit before the construction where the Project is located.

The Contractor shall submit the List of workers who will be commissioned for this Project
for security purposes prior commencement of work, and also shall provide with proper ID
and uniform of its workers for identification.

Good Housekeeping shall be observed at all times by the Contractor. Debris and waste
should be cleared regularly and properly disposed.

The Contractor is prohibited in holding their Barracks/Temporary Shelter for their Workers
on the Premises of Centers / Residential Care Facilities. However, the temporary barracks
for stocking construction materials is permitted but only 1 personnel
(Warehouseman/Watchman) is allowed to stay inside the construction site. Thus, temporary
shelter for both personnel and materials shall be included in the Bill of Quantities (BOQ).
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Materials and equipment are not allowed to pull-out on the C/RCF without notice to the
DSWD-NCR field office.

XV. Workers of the contractors shall not be considered as employees of the Department, Hence,
no Employer-Employee Relationship DSWD-NCR and the Employees or Laborers of the
Contractor. Thus, all labor-related claims of workers particularly salaries and benefit in
connection with the implementation of the project shall be raised/transacted with the
contractor.

XVI. Utilities (Water and Power) shall for the account of the contractor. The contractor shall
provide a brand-new Sub-Meter unit for Water & Power Supply for reference for the actual
consumption of utilities. Moreover, for the large consumption of electric loads such as steel
works, the contractor must provide a provision for Generator Set.

XVII. The Contractor shall comply with the DO 13 (OSH Standard) of the Department of Labor &
Employment during the execution of the works. The Contractor shall be responsible and
commit to undertake appropriate precautionary measure for the safety and security of the
staff and residents of the center and their employees/Workers affected by the Project.

XVIII. The contractor should follow the Construction Safety and Health Program mandated by
DSWD-NCR. It must be observed and enforced at the C/RCF project site, each site shall, at
the start of the construction have a construction and safety and health committee. The
committee will be organized in accordance with the requirements of Rule 1040 of the
Occupational Safety and Health (OSH) Standard of the Department of Labor and
Employment (DOLE). In addition, the DSWD-NCR followed the standard penalties and
sanctions of Construction Safety and Health (CSH) program to wit;

Safety Violation First Offense Second Offense Third Offense

No helmet, no safety shoes, Warning 3 calendar day 5 calendar day

no safety belt/harness suspension suspension

No ID, Uniform, working Warning 3 calendar day 5 calendar day

attire, goggles, glove & suspension suspension

apron

Eating at prohibited area Warning 3 calendar day 5 calendar day

suspension suspension

Littering and loitering Warning 3 calendar day 5 calendar day

suspension suspension

Smoking at prohibited area Warning 3 calendar day 5 calendar day

suspension suspension

Urinating at prohibited area Warning 3 calendar day 5 calendar day

suspension suspension

Illegal dismantling of safety | Warning 3 calendar day 5 calendar day

signages and paraphernalia suspension suspension

Illegal Gambling 3 calendar day 5 calendar day Dismissal

suspension suspension

Overnight stay w/o 3 calendar day 5 calendar day Dismissal

Permission suspension suspension

Fighting & provoking others | 5 calendar day Dismissal

suspension
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Working under the influence | Dismissal
of drugs and liquor
Possession of illegal drugs, Dismissal
Deadly weapon & gambling
Paraphernalia
Pilferage and robbery Dismissal
Illegal entry/exit Dismissal
Refusal to surrender ID & Dismissal
Giving false representation

XIX.

XX.

XXI.

XXII.

XXIIIL.

XXIV.

XXV.

XXVI.

XXVIL

XXVIIIL

XXIX.

The Contractor shall ensure to attend and provide updates to regular weekly Technical
Coordination Meeting together with private or public entities conducted by DSWD FO
NCR representative and center representative to ascertain project status and identify
possible obstacles that may be encountered in the execution of the project.

The Contractor must comply strictly to the Safety and Health Protocol guided by the IATF,
DOH, DOLE and DPWH guidelines.

The contractor shall secure a communication letter to DSWD FO NCR regarding
revision/changes on construction prior commencement of works.

The contractor shall secure “Construction General Forms” from DSWD prior to
commencement of work for verification and inspection.

The contractor shall submit a sample of materials based on plans and specifications for
Approval of the DSWD-NCR Head of Procuring Entity (HoPE) before commencement of
work.

Repair of damages on adjacent buildings or facilities during the period of construction shall
be the sole responsibility of the Contractor.

In case of Conflict, the Plan and Specification shall govern. Procuring Entity shall have the
final decision on any apparent conflict between the drawings and specifications or on any
under and controversial point in either or both.

If any item of works has been omitted or not indicated which are necessary for the
completion of the Project as outlined herein before, then such items shall be and hereby
included in the Construction Drawings of the contractor.

The Contractor shall secure Mill Certificate, Pouring Request and Approval of Slump Test
from the DSWD NCR FO prior to Pouring of Concrete with Date for Inspection &
Verification.

The Contractor shall conduct Tensile & Bending test for reinforcement bars prior to
installation.

The Contractor shall conduct Trial Mix (depends on approved design strength /
specifications) prior to pouring and concrete testing thereafter for specified 7, 14 and or 28
days.
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XXX. Upon physical completion of the work as described herein, the Contractor shall at his own
expense furnish the As-Built Plan, subject for review and evaluation of the Procuring
Entity’s Representative. Upon approval, the Contractor shall furnish the following
requirements:

* Four (4) sets in 20”x30” Blueprint copy, signed and sealed

* One (1) set in Tracing Paper, signed and sealed

* Four (4) sets A3 copy

* Copy of Drawings/Plans in PDF and ACAD format in USB and sent to the
DSWD-NCR via email (cref.foncr.gov.ph).

XXXI. The contractor shall provide Certificate of Structural stability, Electrical and Mechanical (if
applicable) soundness with signed and sealed of the respective engineer of the building
upon completion of the physical structure as compliance for accreditation of the C/RCF.

OTHER PROVISIONS

XIII. Once the project reaches an accomplishment of ninety-five (95%) of the total contract
price, the procuring shall direct the inspection committee to preliminary inspection and
submit a punch-list to the contractor in preparation for the final turnover of the project.

XIV. Per Construction Industry Authority of the Philippines (CIAP) Article 20.11 (D). No
liquidated damages for delay beyond the Completion Time shall accrue after the date of
substantial completion of the Work.

XV. Contractors whose current performance on their on-going project implementation showing
fifteen (15%) negative slippages in any one project or a negative slippage of at least ten
(10%) percent in each contract due to their fault or negligence shall be considered
disqualified.

Conforme:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM
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Technical Specifications

Item No. 1: Repair of San Alfonso Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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TECHNICAL SPECIFICATION

Date Submilttad

T& Cantrol Mo
Requesting - DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT — ELSIE
OBSU GAGHES VILLAGE, Alabang Zapote Rd., Muntiniupa City

TA SubjectTitle : Proposed Repair of San Alfonso Cottage
A. GENERAL CONDITIONS

1 The Works under this Specification is in conjuncton with the Plans, Working Drawings &
Cost Breakdown (Bill of Quantities) It Includes all Supply of Labor and Materals
necessary {o complete the Proposed Repair of 20-Meter Perimeter Fence.

2 The Contractor shall guararmtee thet All Lebor and Materials shall conform to these
Specfications and in Accordance with the Best Quality of Workmanship and Methods and
the Laws of the Local Govemning Body.

B. SITE PREPARATION

1. Site preparation work consists of sité clearance, survey, culting, mported fill, embankmend
and construction of ditches for drainage. Wark of this section includes all measweremeant and
materials required to complete the supply, execution and construction of site preparation.

The contractor shall clear, from all areas planned for the week, all buildings, matenals,
debri, etc, prior to the culting and filling work taking all mecessary precautions to pravent
damage to the existing road struciures and buildings or other facilies, in the area, which
shall not be Semalished

2. In case of ran, the day's works shall be stopped so as to confine damage due ta rainfall
to @ minimum. According to the site conditions. temporary drainage dilches shall be
provided. In cases whare difiches, damage difches stc. become bocked with sand, earth,
etc, such shall be immediately remaved. Broken slopes shal be immediately repairad. In
case where swamps, pools etc which are not shown on the Drawings are found. such
shall be draaned

C. GENERAL REQUIREMENTS

MabilizatlonDemobilization

1. Includes transporiation of personnel, equipment, and materials to and from the aite,
2 Confractor to estabiish terporary office and storage with basic amenities.

Bonds and Insurance

1. Performance bond, surely bond, and contraciors all-risk insurance (CARI shall be
provided in accordances with project requirements.

Temparary Facilities

e ¥
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1. Provision of secure, weslhar-resistant site office, worker sccommuodations, comfort rooms,
and storage areas

Water and Elecirical Connection

1. Temporary utility setup shall comply with local utility standards. Meters to be installed as
Necessary.

As-Built Plans

1. Contractor shall submit complete as-buill drawings in hard and soft copies after completion
of works.

AdminManagement Cost

1. Includes salanes of project manager, site angineer, safety officer, and adminisirative
parsonnsl,

D. GENERAL WORKS
Site Clearing and Enclosurs

4. Removal of debirs, vegetation, and unwanted materials,
2 Temporary enclosure using Gl sheets, Blue Sacks and wooden frames.

Dismantling Works

1. Includes careful rermoval of plumbing fixtures, tiles, sanitary lines, and roofing.
2. All reusable materials to be fumsd over to the Cwnar.

Hauling and Dispozal

Debris io be hauled to a government-approved dumpsite.
Include tipping fees and equipment cosls,

[

E. TILING WORKS

Materials:

Floor tiles: Mon-slip ceramis, B00x&00 mm
Wiall tiles: Glazed ceramic, 3000500 mm
Adhesive: Polymer-modified file adhesive
Grout; Wabterproof, anti-mold

R

Execution

Tiles 1o b insialied on eveled and cured subsirate.
2 Grouting to be done 24 hours after tile installation

FAdsE Lol
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F. PLUMBING WORKS

w P

Materials

uPWE Pipes for sanitary and water lines. Class 1500 minimum
Fidures: Approved brands for water closets, urinals, lavatonies, shower sets

Installation
Piping must follow standard skope (min. 1% for drainage)

All joints to be solvent-welded of threaded with Teflon tape
Hydrotest systern before concealment

G. CEILING WORKS

Materials

Metal furring system with Smm thick modsture-resistant gypsum board
Paind finish: 2 coats lalex over prmer

Installation

Ensure horizontal alignment and secure ancharing of furmng aysiem.
Board joints to be taped and covered with joint compound.

H. PAINTING WORKS

R

-

e Py ==

Preparation:

Surface cleaning, patching, and sanding
Removal of dust, oll, and mildew

Paint Materiala:

Ceiling: Latex paint, white

Walls: Water-based acrylic paint
DoorsGrills Quick-dry enamal paint
Application

1 coat primer, 2 coats finish
Use brush, moller, or spray as nesded

ROOFING WORKS
Materials:

Rib-type G shests, .5mm thick, pre-painted
Fastenars: Self-drilling with neogrene washern
Zealant UN- and weather-reaistant
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Exacution

1. Proper overlags (min. 150mm end, 7S5mm side)
2. Ensure watertight instaflaton

J. CARPENTRY WORKS
Built-in Cabinet for 15 Clients

Marine phywood (18mm) for body and doomn
Laminated or painbed finish

Stainless steel handles and heavy-duty hinges
Moduar layout for each client

T

Miscellaneous Materials:

1 SBorews, adhesives, wood fillers, and sealanis as necassary

PAGE 4 all §
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Drawings

Item No. 1: Repair of San Alfonso Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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5 DSWD

Department of Social Welfare and Development _-.-n___in PILIPINAS

PROJECT TITLE: PROPOSED REPAIR OF SAN ALFONSD COTTAGE

PROJECT LOCATION: ELSIE GACHES VILLAGE, ALABANG - ZAPOTE RD,
ALABANG. MUNTINLUPA CITY
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Ghantt Chart

Item No. 1: Repair of San Alfonso Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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Bill of Quantities

Item No. 1: Repair of San Alfonso Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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Bill of Quantities

Name of Project:
Repair of San Alfonso Cottage of Elsie Gaches Village (EGV) of DSWD-NCR

Location:
DSWD-NCR Elsie Gaches Village, Alabang Zapote Rd., Muntinlupa City

Duration:
Ninety (90) Calendar Days

Ite Item Description QT Un Materials Total Labor Total Total
m Y it Cost Material Cost Labor Cost
No. Cost Cost

GENERAL REQUIREMENTS

Sub-total
GENERAL WORKS

Sub-total
TILING WORKS

Sub-total
PLUMBING WORKS

Sub-total
PAINTING WORKS

Sub-total
CEILING WORKS

Sub-total
ROOFING WORKS

Sub-total

CARPENTRY WORKS

Sub-total
GRAND TOTAL

Certified Correct:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation




Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM

Specifications

Item No. 2: Minor Repair of Sampaguita Cottage of Elsie Gaches Village (EGV) of DSWD-NCR



@ DSWD

LT 0 Drlmlobd VRN S Lk

Fald Offica - et ion el Cepid Regan BAGONG PILIPINAS

Scope of Work

Item No. 2: Minor Repair of Sampaguita Cottage of Elsie Gaches Village (EGV) of DSWD-NCR

The project is a Supply and Delivery of Labor and Materials of the construction of the project with the
following scope of works:

1. DESIGN PHASE

e Detailed architectural and engineering design services

2. CONSTRUCTION PHASE

General Requirements

Mobilization/Demobilization

Bonds and Insurance

Temporary Facilities

Temporary Tapping of Water and Electricity Connection
Health and Safety

As-Built Plan

General Works

Dismantling of Existing Cabinet
Dismantling of Existing Door Grills
Chipping of Existing Tiles (Kitchen
Hauling of Debris

Carpentry Works

Built-in Cabinet (Bedroom 1&amp;2) with complete Accessories and Semi Ducco
Paint

Kitchen Counter Cabinet with complete Accessories and Semi Ducco Paint
Kitchen Over-Hang Cabinet with complete Accessories and Semi Ducco Paint
Storage Cabinet (GF&amp;2F Hallway) with complete Accessories and Semi
Ducco Paint

Steel Works

Restoration of Dilapidated Window Grills

Door Grills 12mm Plain Round Bar Grills w/ 25mm x 50mm Ms Square Tube
Framing

1000mm x 2100mm with cylindrical hinges (Note: Actual width may Varies) - All
Doors

Restoration of Dilapidated Ramp Post and Railings

Installation of Windows Mosquito Screen with Aluminum Frame
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Paiting Works

Exterior
e Walls, Columns, Girders and Beams
e Ground Floor Ceiling
e Soffit/Eaves

Interior
e Walls, Columns, Girders and Beam:
e Second Floor Ceiling

Steel/Metal
e Window Grills, Steel Doors and Ga
e Ramp

Masonry Works

e Kitchen (Counter, Floor and Wall)
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Terms of Reference

1. Project Information

Project Title: Minor Repair of the Sampaguita Cottage of Elsie Gaches Village (EGV)
under Design and Build Scheme

Project Duration: Ninety (90) Calendar Days upon Issuance of Notice to Proceed
Location: DSWD-NCR Elsie Gaches Village, Alabang Zapote Road, Muntinlupa City

Proponent: DSWD-NCR Elsie Gaches Village (EGV) Staffs and Clients

2. Objectives

General Objective:
e To maintain a hazard free residential care facility and a safe work place environment.

Specific Objectives:

e Repainting to enhance visual appeal and to protect the cottage from external damage
and to ensure weather-resistant structure.

e Replacing the tiles to ensure a safe, clean, and comfortable environment. It also helps
to prevent further damage of the underlying structure of the cottage.

e Replacing or repairing the window grills to restore security and safety of the cottage.

e Repairing or replacing the doors to ensure a secure and comfortable living
environment, contributing of better security and safety of residents and staff.

e To prevent insects, mosquitoes, and other pests from entering the living spaces,
improving residents health and comfort.

e Improve the aesthetics of the living environment with durable, and space-efficient
cabinetry.

e Replacement and installation of damaged plumbing fixtures and fittings.

e Repair and replacement of damage roofing.

e Installation of built-in cabinet.

3. Background of the Project

Elsie Gaches Village at present is maintaining thirty-four (34) buildings/facilities, surroundings
and other tools/equipment/machine to guarantee the safety and health of six hundred fifty-two
(652) residents and two hundred fifty (250) staff. While minor repairs have been carried out
over the years to ensure the durability, cleanliness, and safety of the structures and its
environment, the challenges posed by limited materials and skilled workers have hindered the
proper completion of certain repair projects/tasks.

At present, San Alfonso Cottage experiences issues like dilapidated paint, cabinet, tiles,
window grills, and doors that requires a systematic approach to restore the structure’s
functionality, safety, aesthetics, and overall condition.

Rehabilitating San Alfonso Cottage addresses these critical issues to maintain a livable, safe,
and secure environment for the residents. Not only does this improve the quality of life, but it
also helps in preserving the value of the property and preventing more costly repairs in the
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future. Gaches Village at present is maintaining thirty-four (34) buildings/facilities,
surroundings and other tools/equipment/machine to guarantee the safety and health of six
hundred fifty-two (652) residents and two hundred fifty (250) staff. While minor repairs have
been carried out over the years to ensure the durability, cleanliness, and safety of the structures
and its environment, the challenges posed by limited materials and skilled workers have
hindered the proper completion of certain repair projects/tasks.

. Adoption of Annex “G” of 2016 Revised Implementing Rules and Regulations (IRR) of

Republic Act (RA) No. 9184

The Procurement of Design-Build and Contract Implementation of the Project shall be
governed by Annex “G” - Guidelines for the Procurement and Implementation of Contracts for
Design and Build Infrastructure Projects of the 2016 revised IRR of RA No. 9184 otherwise
known as the Government Procurement Reform Act hereinafter referred to as “RA 9184 and
all applicable building codes, regulations, and Department Order which may be issued by the
DPWH.

. Competence and Qualification

In accordance with the 2016 Revised Implementing Rules and Regulations of Republic Act
No. 9184, Otherwise Known as the Government Procurement Reform Act section 23.4.2., the
following persons/entities shall be allowed to participate in the bidding for Infrastructure
Projects:

XVI. Duly licensed Filipino citizens/sole proprietorships;

XVII. Partnerships duly organized under the laws of the Philippines and of which at seventy five

percent (75%) of the interest belongs to citizens of the Philippines;

XVIII. Corporations duly organized under the laws of the Philippines, and of which at seventy five

percent (75%) of the outstanding capital stock belongs to citizens of the Philippines;

XIX. Cooperatives duly organized under the laws of the Philippines or Persons/entities forming

themselves into a joint venture, i.e., a group of two (2) or more persons/entities that intend
to be jointly and severally responsible or liable for a particular contract.

XX. Persons/entities forming themselves into a JV, ie., a group of two (2) or more

persons/entities that intend to be jointly and severally responsible or liable for a particular
contract: Provided, however, that, in accordance with Letter of Instructions No. 630,
Filipino ownership or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino ownership or interest
is less seventy five percent (75%) may be eligible where the structures to be built require
the application of techniques and/or technologies which are not adequately possessed by a
person/entity meeting the seventy five percent (75%) Filipino ownership requirement:
Provided, finally, that in the latter case, Filipino ownership or interest shall not be less than
twenty five percent (25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as specified in their JVA.

XXI. The prospective bidder must have completed an Single Largest Completed Contract

(SLCC) that is similar to the contract to be bid (repair project) and whose value, adjusted to
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XXII.

XXIII.

XXIV.

current prices using the Philippine Statistics Authority (PSA) consumer price indices, must
be at least fifty percent (50%) of the ABC to be bid: provided, however, that contractors
under Small B size range and license category C & D without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is not more than the
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by the PCAB.

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance or Certificate
of Completion issued by the project owner other than the contractor or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES). In case of
contracts with the private sector, an equivalent document shall be submitted.

Contractors/ Bidders with lapses and/or negative feedback on their performance for at least
one infrastructure projects with DSWD FO NCR shall not be considered and join on the
bidding for this project until compliance had been made.

Contractor/ Bidders shall provide a Preliminary Design plan based on the technical
specifications and space parameters of the Minor Repair of Sampaguita Cottage of Elsie
Gaches Village (EGV) of DSWD-NCR stated on figure 4.80.

Figure 4.80 — Space Parameters

Item | Location/ Description Quantity | Units | Remarks

No. Floor Level

I Ground Sampaguita Cottage 1 Lot Dilapidated Paint,
Floor cabinet, tiles, window
grills, and doors.

XXV. Contractor/ Bidders shall provide Construction Methodology indicated on the Scope of
Works of the Minor Repair of Sampaguita Cottage of Elsie Gaches Village (EGV) of
DSWD-NCR.

XXVI. Contractor/ Bidders required to submit Curriculum Vitae (CV) of key staff highlighting

their relevant work experience. Suitably key staff to perform the assignments and their
general qualifications and competence, including education and training. The formulation
of the plans shall be undertaken by the Team composed of the following key personnel and
their corresponding qualifications:

Key Personnel

Qualifications

Project Manager

Architect or Civil Engineer with experience of at least three (3) contracts
similar to the physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within the last
five (5) years.

Engineer/Architect
or Supervisor on-site

With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) year.

Safety Officer

With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) year. Present
Certificate of Training of Occupational and Safety and Health Standard
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(OSHS) from the Department of Labor and Employment (DOLE).

Foreman/Leadman With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) year.

Draftsman With experience at Computer Aided drafting of at least three (3) contracts
similar to the physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within the last
five (5) years. Present proof or evidence that they are part of completed or
ongoing infrastructure related projects.

Laborer/ Helper With experience of at least three (3) contracts similar to the physical size,

Mason/Tile Setter nature of works, complexity, methods and technology of the proposed

Steelman project, preferably completed within the last five (5) year.

Carpenter

Electrician

Plumber

Welder Painter

XXVII. The minimum requirements for equipment/tools needed for the Minor Repair of
Sampaguita Cottage of Elsie Gaches Village (EGV) of DSWD-NCR are the following:

Equipment

Number
of Units

Capacity/Specifications

Generator Set

Can Supply at least 1600 KW, 60 Hz Power 1

Circular Saw

Power: 1600W 1
Blade Diameter: 185/190mm Load Speed (RPM): 5,500

Hammer Impact Drill

Concrete: 16mm 1
Steel: 13mm
Wood: 20mm

Electric Angle Grinder

750 W

Cut-off Machine

Cut-Off Machine Continuous
Rating Input: 2,200 Watts
Input voltage: 220V Blade

Diameter: 355mm
For wood and metal and stone
Load Speed: 3,800 R/M
Frequency: 50- 60Hz

Jack Hammer/Chipping
Gun

Power: 1700W 1
Impact:
Frequency: 1300ipm
Net Weight: 18.8 K¢

6. Contractual Framework

Annex “G” of RA 9184 provides the guidelines for design and build procurement. Briefly, the
contractual arrangement for the project is the Design and Build Scheme. Under this scheme, the
Procuring Entity awards a single contract for the architectural and engineering (A&E) design and
construction to a single firm, partnership, corporation, joint venture, or consortium.
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7. Project Reference
I. Detailed Architectural/Engineering Design (DED)

The design should comply with the relevant Laws and Design Standards of the following
Building Codes:

a.l1 PD 1096 — National Building Codes of the Philippines (NBCP) and its Implementing
Rules and Regulations

a.2 BP344 — Accessibility Law

a.3 RA 9514 — Fire Code of the Philippines

a.4 NSCP — National Structural code of the Philippines

a.5 Philippine Electrical Code / National Electrical Code

a.6 RA 1378 — National Plumbing Code of the Philippines

a.7 Mechanical Engineering Code of the Philippines

e The winning bidder shall provide a conceptual plan for the approval of the
Regional Project Management Team (RPMT) and the Head of Procuring
Entity (HOPE) before finalization of the Drawings/Plans.

e See attached Technical Specification for the Design and Specification of the
Project.

I. Output of the DED

e Provide complete sets in 20”°x30” blueprint (5 sets) with one tracing paper and
soft copies (PDF Format) of the following Plans and Drawings with Signed
and Sealed of the respective designer.

e Architectural Plans — Architect
e Structural Plans — Structural Engineer

Technical Specification with Signed and Sealed by the Architect.
Structural and Electrical Analysis with Signed and Sealed by the Engineer.
Photocopy of the PRC ID of the Designer.

Bill of Quantities (BOQ) with Signed and Sealed by the Engineer.

General Provision
The winning bidder shall follow these provisions as indicated below:

XXXII. To strictly follow the Instruction to Bidders (ITB) and pertinent Provisions specified in the
Bid Data Sheet (BDS). Non-Compliance therewith shall cause for the disqualification of the
participating Contractor/Bidders.

XXXIII. DSWD-NCR reserves the right to reject any or all bids and resort to any appropriate method
of Procurement in the implementation of the project which is most advantageous to the
government and in compliance to Republic Act 9184.

XXXIV. The Contractor shall post the required amount of Bid Security Bond, Performance Bond and
Warranty Bond necessary to ensure the Completion of the Project and warrants it
performance against workmanship and quality of materials used in the implementation of
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the project.
XXXV. The Winning Bidder shall submit and review all Detailed Engineering Design (DED) prior

XXXV

XXXVII.

XXXVIIL

XXXIX.

XL.

XLI

XLIL

XLIII.

XLIV.

XLV.

to construction implementation and revise if necessary, corresponding with complete
Computations and Sign & Seal which subject to approval of the HOPE. Attached is the
Ghant Chart Schedule for reference on the preparation and submission of the DED.

The Winning Bidder shall furnish all the required Labor and Materials stated in the
Specification in conjunction with the Plans, Working Drawings and Cost Breakdown (Bill of
Quantities) to complete the Project.

All Labor and Materials shall conform to the Specifications and Plans and shall be in
accordance with Best Quality of Workmanship and Methods, and to Laws and Ordinances of
the Local Governing Body.

The Contractor shall submit a complete data/information on GANTT Chart with S-Curve
and PERT-CPM for Monitoring and must strictly adhere to its Program of Works / Schedule
in seven (7) calendar days after the issuance of the Notice to Proceed (NTP).

The Contractor Upon receipt of Notice to Proceed (NTP) shall submit their Method of
Statement to the DSWD- NCR Regional Project Management Team (RPMT) subject for
review and approval of Head of Procuring Entity (HoPE) prior to mobilization.

The Contractor shall submit the List of workers who will be commissioned for this Project
for security purposes prior commencement of work, and also shall provide with proper ID
and uniform of its workers for identification. This includes the “fully vaccinated” in
compliance with Department of Public Works and Highways (DPWH) Department Order 39
— Revised Construction Safety Guidelines for the Implementation of Infrastructure Projects
During the COVID-19 Public Health Crisis, repealing Department Order No. 35 Series
2020.

The Contractor shall adhere to the Policy of the Center while undertaking the project, in no
case shall the workers of the Contractor mingle or interact with clients of the Center and
make comments of whatever nature or means.

The Contractor shall secure first all necessary Permits and Licenses from the National and
Local Government Unit before the construction where the Project is located.

The Contractor shall submit the List of workers who will be commissioned for this Project
for security purposes prior commencement of work, and also shall provide with proper ID
and uniform of its workers for identification.

Good Housekeeping shall be observed at all times by the Contractor. Debris and waste
should be cleared regularly and properly disposed.

The Contractor is prohibited in holding their Barracks/Temporary Shelter for their Workers
on the Premises of Centers / Residential Care Facilities. However, the temporary barracks
for stocking construction materials is permitted but only 1 personnel
(Warehouseman/Watchman) is allowed to stay inside the construction site. Thus, temporary
shelter for both personnel and materials shall be included in the Bill of Quantities (BOQ).
Materials and equipment are not allowed to pull-out on the C/RCF without notice to the
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DSWD-NCR field office.

XLVI. Workers of the contractors shall not be considered as employees of the Department, Hence,
no Employer-Employee Relationship DSWD-NCR and the Employees or Laborers of the
Contractor. Thus, all labor-related claims of workers particularly salaries and benefit in
connection with the implementation of the project shall be raised/transacted with the
contractor.

XLVIIL. Utilities (Water and Power) shall for the account of the contractor. The contractor shall
provide a brand-new Sub-Meter unit for Water & Power Supply for reference for the actual
consumption of utilities. Moreover, for the large consumption of electric loads such as steel
works, the contractor must provide a provision for Generator Set.

XLVII. The Contractor shall comply with the DO 13 (OSH Standard) of the Department of Labor &
Employment during the execution of the works. The Contractor shall be responsible and
commit to undertake appropriate precautionary measure for the safety and security of the
staff and residents of the center and their employees/Workers affected by the Project.

XLIX. The contractor should follow the Construction Safety and Health Program mandated by
DSWD-NCR. It must be observed and enforced at the C/RCF project site, each site shall, at
the start of the construction have a construction and safety and health committee. The
committee will be organized in accordance with the requirements of Rule 1040 of the
Occupational Safety and Health (OSH) Standard of the Department of Labor and
Employment (DOLE). In addition, the DSWD-NCR followed the standard penalties and
sanctions of Construction Safety and Health (CSH) program to wit;

Safety Violation First Second Third
Offense Offense Offense
No helmet, no Warning 3 calendar 5 calendar
safety shoes, no day day
safety belt/harness suspension suspension
No ID, Uniform, Warning 3 calendar 5 calendar
working attire, day day
goggles, glove & suspension suspension
apron
Eating at prohibited Warning 3 calendar 5 calendar
area day day
suspension suspension
Littering and Warning 3 calendar 5 calendar
loitering day day
suspension suspension
Smoking at Warning 3 calendar 5 calendar
prohibited area day day
suspension suspension
Urinating at Warning 3 calendar 5 calendar
prohibited area day day
suspension suspension
Illegal dismantling Warning 3 calendar 5 calendar
of safety signages day day
and paraphernalia suspension suspension
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Illegal Gambling 3 5 calendar Dismissal
calendar day
day suspension
suspensio
n
Overnight stay w/o 3 5 calendar Dismissal
Permission calendar day
day suspension
suspensio
n
Fighting & 5 Dismissal
provoking others calendar
day
suspensio
n
Working under the Dismissal
influence of drugs
and liquor
Possession of Dismissal
illegal drugs,
Deadly weapon &
gambling
Paraphernalia
Pilferage and Dismissal
robbery
Illegal entry/exit Dismissal
Refusal to surrender Dismissal
ID & Giving false
representation
L. The Contractor shall ensure to attend and provide updates to regular weekly Technical

LIL

LII.

LIIIL.

LIV.

LV.

Coordination Meeting together with private or public entities conducted by DSWD FO
NCR representative and center representative to ascertain project status and identify
possible obstacles that may be encountered in the execution of the project.

The Contractor must comply strictly to the Safety and Health Protocol guided by the IATF,
DOH, DOLE and DPWH guidelines.

The contractor shall secure a communication letter to DSWD FO NCR regarding
revision/changes on construction prior commencement of works.

The contractor shall secure “Construction General Forms” from DSWD prior to
commencement of work for verification and inspection.

The contractor shall submit a sample of materials based on plans and specifications for
Approval of the DSWD-NCR Head of Procuring Entity (HoPE) before commencement of
work.

Repair of damages on adjacent buildings or facilities during the period of construction shall
be the sole responsibility of the Contractor.
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LVIL

LVIIL.

LVIIIL.

LIX.

LX.

LXI.

LXIIL

In case of Conflict, the Plan and Specification shall govern. Procuring Entity shall have the
final decision on any apparent conflict between the drawings and specifications or on any
under and controversial point in either or both.

If any item of works has been omitted or not indicated which are necessary for the
completion of the Project as outlined herein before, then such items shall be and hereby
included in the Construction Drawings of the contractor.

The Contractor shall secure Mill Certificate, Pouring Request and Approval of Slump Test
from the DSWD NCR FO prior to Pouring of Concrete with Date for Inspection &
Verification.

The Contractor shall conduct Tensile & Bending test for reinforcement bars prior to
installation.

The Contractor shall conduct Trial Mix (depends on approved design strength /
specifications) prior to pouring and concrete testing thereafter for specified 7, 14 and or 28
days.

Upon physical completion of the work as described herein, the Contractor shall at his own
expense furnish the As-Built Plan, subject for review and evaluation of the Procuring
Entity’s Representative. Upon approval, the Contractor shall furnish the following
requirements:

* Four (4) sets in 20”x30” Blueprint copy, signed and sealed

* One (1) set in Tracing Paper, signed and sealed

* Four (4) sets A3 copy

* Copy of Drawings/Plans in PDF and ACAD format in USB and sent to the
DSWD-NCR via email (cref.foncr.gov.ph).

The contractor shall provide Certificate of Structural stability, Electrical and Mechanical (if
applicable) soundness with signed and sealed of the respective engineer of the building
upon completion of the physical structure as compliance for accreditation of the C/RCF.

OTHER PROVISIONS

XXVIIL

XXIX.

XXX.

Once the project reaches an accomplishment of ninety-five (95%) of the total contract
price, the procuring shall direct the inspection committee to preliminary inspection and
submit a punch-list to the contractor in preparation for the final turnover of the project.

Per Construction Industry Authority of the Philippines (CIAP) Article 20.11 (D). No
liquidated damages for delay beyond the Completion Time shall accrue after the date of
substantial completion of the Work.

Contractors whose current performance on their on-going project implementation showing
fifteen (15%) negative slippages in any one project or a negative slippage of at least ten
(10%) percent in each contract due to their fault or negligence shall be considered
disqualified.
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Conforme:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM




Technical Specifications

Item No. 2: Minor Repair of Sampaguita Cottage of Elsie Gaches Village (EGV) of
DSWD-NCR
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TECHNICAL SPECIFICATION

Data Submitied

TS-01

A Conlral No

“Requesting OB5U : DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT — ELSIE GACHES
VILLAGE, Alabang Zapote Rd., Muntinlupa City

TA SubjectiTitie  :  Proposed Minor Repair of Sampaguita Cottage

A. GEMERAL CONDITIONS

1. The Waorks undes this Specification i in conjunction with the Plans, Working Drawings &
Cost Breakdown (Bill of Quantities). It includes all Supply of Labor and Maleriale neceassary
to complete the Proposed Construction of Conference Building.

2. The Contractor shall guarantes that All Labor and Materials shall conform to these Specifications
and in Accordance with the Best Quality of Workmanship and Methods and the Laws of the
Local Gavemning Body.

B. SITE PREPARATION

1. Site preparation work consists of site ciearance, survay, cutting, imported fil, embarkment and
canstruction of ditches for drainage, Work of this section includes all measuramant and matenials
required to completa the supply, execition and consinuction of site preparabion

The contractor shall clear, from all areas planned for the work, all bulldings, matedals, debrs,
ele, prior fo the cuting and filling work taking all necessary precautions to prevent damage o
the sxisting road structuras and buildings or other facilties, in the area, which shall not be
damolished.

2. In case of rain, the day's works shall be stopped so as (o confing damage dua to rainfall te a
minimum. According to the sile conditions, temporary drainage ditches shall be provided. In
cases where ditches, demage ditches elo. become blocked with sand, earth, edc, such shall be
immeadiately removed. Broken slopes shall be immediately repaired. in case whera swamps,
poods ate. which are not shown on the Drawings are found, such shall be drained

C. CABINETRY WORKS

1. Built-in Cabinet (Bedroom 1 & 2) with Complele Accessories and Paint

Maleriais:

Frame: High-density MOF (Medium-Densily Fiberboard) or Plywood (Waterresistant for
durakility)

Door Penels; Laminatad MOF or Plywood with & painted finish.

Shelves: Adjusiable shelves made from MOF or Phywood

Handles: Stainkess steal or aluminum hamdles,

Hinges: Soft-clesing Eurapean hinges for smooth opafation,

Finishing: High-gquality lacquersd or enamed paint for @ glossy or matte finish,

Back Panel: MDF or plywood with a back panel to stabilize the cabinet

Dimansions:

Height Customized to ceiling height, typicalty rangeng from 6.5 to & (2 10 2.5 meters),

Wicllh: Cuslomizabie based on available space; average range bateeen 3 to §' (1 to 2.5 melers)
Depth: Standard depth of 1.5 to ' (45 to 60 cm}.
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ACCEESOIER

Adjusiabla shelves (based on user's preference).
Interiar lighting (optional).

Dirawier unils with sofi-close mechanisms.

Finlgh,
Paint finish: Gioss, matie, or salin,
Color: Customizable (2.g., white, beige, light wood, etc.).

Kitchen Cowner Cabinet with Complete Accessories and Faint

Materiats:

Frame: Manne-grade phywood of MOF with water-resistant properties for kifichen anviranmanls
Dioors: MOF or plywoeod with painted or laminate firssh

Shelves: Adjustable plywood shalves.

Handles: Siainless stesl or brass handlies,

Hinges: Soft-closing hinges to prevent slamming.

Counteriop: Grante, Quartz, or high-pressure laminale, depending on the budget and
requirermanta,

Démensions:

Height: Typically 38" (91 cm) from the floor to the countertop surface.

Depth: Standard depth of 24" (60 cm) for kitchen sounters.

Width: Varies based on layoul bul typically between 187 (46 cm) 1o 307 (76 cm) par section

AGoRsSOriEs:

Drawer organizers (for utansss, cutlery, eto )
Pull-ouf sheives for easy actess

Built-in garbage pull-ouls,

Fnish:
Paint finish: Gloss or Satin enamed,
Color Customizable; popular colors include white, gray, and dark wood finishes.

Kitehan Cver-Hang Cabinet with Complete Accessones and Paint

Matarials,

Frama: MOF or plywood (molsture-resstant for kitehens).

Door Panels; High-guality laminate or panted MOEFlywood.
Shelves Adjustable and sturdy shelves made from MDF of plywood.
Handlas: Stainlass steel or brughed nickel handles.

Hinges: Soff-close hinges.,

Diprerieioms:

Height: Typically between 30" to 42° (76 to 107 om) for over-hang cabinets.

Depth: Generally 12" (30 om) to 187 {48 em),

Width: Customizable based on space, typically between 24" (B1 cm) to 36" (91 cm)

ACCRESONES
Adjustable imMemal shelves.
Pull-down baskats oF racks for spices or jars.

Opticnal built-in Bghleng,

Finish;

Faint finish: Matl= or glossy,

Color Cuglomizable, popular oplicns includie white, cream, or light wood finishes.

Storage Cabinat (GF & 2F Haltway) with Complete Accessones and Paint

Malenals;
Frame: MDF or plywood with a durable, moisture-resistant coating.
FAGE 1wl6
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Docr Panels: Laminate, MDF with a painked finish, or venesar.

Shelves: Adjustable MDF or plywood shehes. _
Handles: Stainlass slesl, aluminum, or wooden handles, depending on aesthetic.
Hinges: Soft-close or fraditional hinges.

Ceime=naboma.

Height: Varies based on user preference but usually between &' (183 cm) and & (244 cm).
Width: Customizable depending on space; typically 2' {81 cm) to 4' (122 om)

Daapth; Typleally 18° (46 om) for hallway storage.

Accassnries

Acfjustable shelves.

Shoe racks or spacialized companments,

Hooks or pegboards (optional for additienal functionality),
Orptional mterior lighbng

Finizh:

Paint finish: Salin or malte lacquer,

Color, Cusiomizable (e.g., white, beige, light gray)

General Considerations for All Cabinet Types:

Ventilation: Ensuwre proper ventilation to awoid moisture bulldup, especially in kilchans and
bathrogms,

Durability: All materials should be durable, especially for kitchen and bathroom cabinets where
exposure to watar 5 freguent,

Sustainabdity: Consider using eco-friendly or sustainable materials (e.g., FEC-certfled wood,
low-VOC paints).

0. STEELMETAL WORKS

Restoration of Dilapedated Window Grills

Seope of Work:

Inspection: Assess the condition of the existing window grills to delemmine the extent of damage
or daterioration

Cisaning: Remove rust, dirt. and debris from fhe gris.

Repairs: Weld and repair any broken or damaged sactions. If necessary, replace rusted bars
with new matenal of the same gauge and design

Surface Treatment:

Apply rust converter on the metal surfaces o prevent fulire Comosson
Sand and smoothen the surfacs.

Apply a prodective primer and anti-rust painl.

Matarials,

Eiars: Mild steel or etainless-steal bars (if replacement is needed), ensuring the matanal s of the
gsame thicknese and typa as the origenal bars,

Primer: Anti-rust phmer

Firish: High-qualty extenor paint suitable for metal, with @ matte or gloss finsh depending on
preference.

Custom dimensions based on the orkginal window size, ensuring proper it

ACLESSOMes:
Bolts, muts, and fasteners for secure installahon,

Door Grills with 12mm Plain Round Bar Grills & 25mm x 50mm ME Bquame Tuba Framing
{ 1000emm = 2100mm with Pillow Block Hinges)

Diesign and Struciure:
IPALE 3 of f
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Frame:

Material: Mild steel (MS) sguare tube with dimensions of 25mm x 50mm

Langth: Esch door frame will have an approximate see of 1000mm {width) x 2100mm (height).
Hote that the wicth may vary based on the actual opening dimensions.

Bars:

Material: 12mm plain round bar steef

Spacing: The bars should be spaced according fo design requirements, providing spprogriata
strangth and security.

Hinges.

Type: Pillow block hinges o ensure smooth movement and a long Ifespan
Matenal; Heavy-duty stesl with coffosion-resistant coating

Installation: Secure instafation to ensure stability and proper operation of the door.

Surface Finish:
Paint Anti-corrosion primer followed by enamel or epoxy paind suitable for exterior metahwork,
Codor Customizahle (typically black, gray, or athar nautral colors)

Agsembly and Instafisbon;

Ensure proper alignment of bars within the frame.

Lse welding or mechanical fasteners fo sscure the bars to the frama,

The door should be installed to ensure that it opens and <loses smocthly and securely.

Restorafion of Dilapdated Ramp Past and Rallings

Scope of Work:

Inspection: Assess the condifion of the ramp posts and ralbngs, identifying areas of damage
such as corrosion, loose joints, of mstabaty,

Cleaning: Remove diff, rust, and other contaminants from the posts and raifings.

Fepairs:
Wald or replace any damaged posis, joints, or sections of the ralling,
Ensure that posts are securely fixed inlo the ground, and that railings are well-supported.

Materials:

Post and Rallings: Mild stesl or stainless steal (depanding on the orginal matenial or &s per
project specification).

Surface Traatment:

Sandblasting or wire brushing to remove mest and old paint

Apply nust-resistant primes and finish with an enamed or weather-rasisiant paink.

Dimensions:

Posts! Typically, babseen 100mm lo 1560mm in diameter for pests, depending on design.
Railings: Cusiorm height (iypically between 900mm ta 1100mm fram ground level) based on the
ramp specificatong,

Finish:

Primer. Rust-inhibaing primes

Final Coat Exferor-grade paint suitable for metal, enswring waather resistancs and durabiity.
Color: Customizable (commonly neutral or metalic colors for safety)

Instalation:

Ensure the posis are secursly mounted in the grownd, or fixed to the ramp slrectune using
concrete or anchor bolts.

Raifings showld be securely fastenad fo the posis and any inlermediate brackets or supports.

Imstablation of Window Mosguito Screens with Aluminum Frame
Materials:
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Frame. High-quality, kghtweight aluminum with a thickness of 1.5mm io 2mm. The frame shoukd
be designed to fit the window opanings secursly

Sorean Mesh: High-tensile fiberglass or stainlese-stesl mesh with a mesh sae of 1.5mm o 2mm
for effective mosquito and insact probection

Cusiom-sized frames based on the window dimensions. Frames will be cul to the exncd
megsuremants of the window, ensuring 8 secua fit.

Mesh Options:

Mesh Color: Typically, black, gray, or silved

Mesh Type: Fiberglass mesh (for Reability) or staindess-stesl mash (for more durability and
strangth).

Acocessonies:

Fasteners: Secure the frame to the window with screéws or clips.

Gaskets or Seals: Rubber or foam seals around the perimeter of the frame fo ensure a snug fit
and reduce ir gaps.

Insialiation:

Frame Installation. The aluminum frame should be mounied securely o the window opening.
Lhser soraws, nalls, of ehps depanding on the design of the window

Mash instaliation; The mezh should be taul and securaly fastensed to the aluminum fFame,
ensuring there are no wrinkles or loose spots.

Sealant: Ensure all edges of the frame are sealed propery to prevent any gaps through which
mipsguitoss of other insects could enber

Finlsh
Frame Finish: Powder-coated aluminum for corrosion resistanca.
Mash Finish: The screen mash should be durable, weathedr-ressiant, and eaay 1o clean.

E. PAINTING WORKS

Al materials shall ba Environmental protection Agency (EPA) Gertifisd and approved,

Painting Matenals:
1

Submil variouws painting materials specification data and sample fo be wsed for Procuring Entity”s
approval.

2. AN primers, thinners and putty, also waterproofing for intemal and extemal application shal be
the same brand as the specified matenad

3. Painting malerials inciuding ils application must be covered with minimum of five- (5) year
guaraniee to be rendered by the painting manufacturer,

Application

1. Al zample paint shall be aubmil on @t east 300-mm « 300mm phwood panel. color and shade
as per approvel by the Procuring Entity

2. Application shall be as per paint Manuiacturer”s specification and recommendation

3 Provide all drop cloth and other covening requisite for protection of floors, walls, aluminum, glass,
finishes and other works,

4. Al applications and methods used shall strictly follow the Manufacturer's Instruclions and

Specifications,  All surfaces including masonry wall shall be thoroughly cleaned, pultied,
sandpapened, rubbed and polshed; masonry wall shall be treated with Neutralizer

All exposed finish hardware, lighting fidures and sccessones, glass and the like shall ba adaguataly
protected so that these are not stained with paint and other painfing materials prios (o painting works.
AN other surfaces endangered by sfains and paint marks should ba laped and covered with craft
Fpsar

Fainting Scheduls:

FAGE Sof 6
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1. Interior Concrete or Masonry Fainted - Thies [3) coats water-based masonry plain semi-gloss
Enish, Sample Shades for Procuning Entity®s Approval,

2. Piaan Flat Finish: Acrylic water-based paint on ceilings, three (3) coats, FLAT
3. Plain Semigloss in Acrylic waler-based Epoxy paint on Intenor walts, columns, on all other
intarior concrete surfaces. (3) coats.
Prepared by

Elzie Glﬂus
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Drawings

Item No. 2: Minor Repair of Sampaguita Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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Ghantt Chart

Item No. 2: Minor Repair of Sampaguita Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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Bill of Quantities

Item No. 2: Minor Repair of Sampaguita Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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Name of Project:

Bill of Quantities

Minor Repair of Sampaguita Cottage of Elsie Gaches Village (EGV) of DSWD-NCR

Location:

DSWD-NCR Elsie Gaches Village, Alabang Zapote Rd., Muntinlupa City

Duration:
Ninety (90) Calendar Days

Ite

No.

Item Description

GENERAL REQUIREMENTS

Un
it

Materials
Cost

Total
Material
Cost

Labor
Cost

Total
Labor
Cost

Total
Cost

Sub-total
GENERAL WORKS

Sub-total
CARPENTRY WORKS

Sub-total
STEEL WORKS

Sub-total
PAINTING WORKS

Sub-total
MASONRY WORKS

Sub-total

GRAND TOTAL

Certified Correct:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM




Specifications

Item No. 3: Minor Repair of Camia Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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Scope of Work

Item No. 3: Minor Repair of Camia Cottage of Elsie Gaches Village (EGV) of DSWD-NCR

The project is a Supply and Delivery of Labor and Materials of the construction of the project with the
following scope of works:

3. DESIGN PHASE

e Detailed architectural and engineering design services

4. CONSTRUCTION PHASE

General Requirements

Mobilization/Demobilization

Bonds and Insurance

Temporary Facilities

Temporary Tapping of Water and Electricity Connection
Health and Safety

As-Built Plan

General Works

Dismantling of Existing Cabinet
Dismantling of Existing Door Grills
Chipping of Existing Tiles (Kitchen
Hauling of Debris

Carpentry Works

Built-in Cabinet (Bedroom 1&amp;2) with complete Accessories and Semi Ducco
Paint

Kitchen Counter Cabinet with complete Accessories and Semi Ducco Paint
Kitchen Over-Hang Cabinet with complete Accessories and Semi Ducco Paint
Storage Cabinet (GF&amp;2F Hallway) with complete Accessories and Semi
Ducco Paint

Steel Works

Restoration of Dilapidated Window Grills

Door Grills 12mm Plain Round Bar Grills w/ 25mm x 50mm Ms Square Tube
Framing

1000mm x 2100mm with cylindrical hinges (Note: Actual width may Varies) - All
Doors

Restoration of Dilapidated Ramp Post and Railings

Installation of Windows Mosquito Screen with Aluminum Frame
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Paiting Works

Exterior
e Walls, Columns, Girders and Beams
e Ground Floor Ceiling
e Soffit/Eaves

Interior
e Walls, Columns, Girders and Beam:
e Second Floor Ceiling

Steel/Metal
e Window Grills, Steel Doors and Ga
e Ramp

Masonry Works

e Kitchen (Counter, Floor and Wall)
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Terms of Reference

6. Project Information

Project Title: Minor RRepair of the Camia Cottage of Elsie Gaches Village (EGV) under
Design and Build Scheme

Project Duration: Ninety (90) Calendar Days upon Issuance of Notice to Proceed
Location: DSWD-NCR Elsie Gaches Village, Alabang Zapote Road, Muntinlupa City

Proponent: DSWD-NCR Elsie Gaches Village (EGV) Staffs and Clients

7. Objectives

General Objective:
e To maintain a hazard free residential care facility and a safe work place environment.

Specific Objectives:
e Repainting to enhance visual appeal and to protect the cottage from external damage
and to ensure weather-resistant structure.
e Replacing the tiles to ensure a safe, clean, and comfortable environment. It also helps
to prevent further damage of the underlying structure of the cottage.
e Replacing or repairing the window grills to restore security and safety of the cottage.
e Repairing or replacing the doors to ensure a secure and comfortable living
environment, contributing of better security and safety of residents and staff.
e To prevent insects, mosquitoes, and other pests from entering the living spaces,
improving residents health and comfort.
e Improve the aesthetics of the living environment with durable, and space-efficient
cabinetry.
e Replacement and installation of damaged plumbing fixtures and fittings.
Repair and replacement of damage roofing.
e Installation of built-in cabinet.

8. Background of the Project

Elsie Gaches Village at present is maintaining thirty-four (34) buildings/facilities, surroundings
and other tools/equipment/machine to guarantee the safety and health of six hundred fifty-two
(652) residents and two hundred fifty (250) staff. While minor repairs have been carried out
over the years to ensure the durability, cleanliness, and safety of the structures and its
environment, the challenges posed by limited materials and skilled workers have hindered the
proper completion of certain repair projects/tasks.

At present, San Alfonso Cottage experiences issues like dilapidated paint, cabinet, tiles,
window grills, and doors that requires a systematic approach to restore the structure’s
functionality, safety, aesthetics, and overall condition.

Rehabilitating San Alfonso Cottage addresses these critical issues to maintain a livable, safe,
and secure environment for the residents. Not only does this improve the quality of life, but it
also helps in preserving the value of the property and preventing more costly repairs in the
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10.

future. Gaches Village at present is maintaining thirty-four (34) buildings/facilities,
surroundings and other tools/equipment/machine to guarantee the safety and health of six
hundred fifty-two (652) residents and two hundred fifty (250) staff. While minor repairs have
been carried out over the years to ensure the durability, cleanliness, and safety of the structures
and its environment, the challenges posed by limited materials and skilled workers have
hindered the proper completion of certain repair projects/tasks.

Adoption of Annex “G” of 2016 Revised Implementing Rules and Regulations (IRR) of
Republic Act (RA) No. 9184

The Procurement of Design-Build and Contract Implementation of the Project shall be
governed by Annex “G” - Guidelines for the Procurement and Implementation of Contracts for
Design and Build Infrastructure Projects of the 2016 revised IRR of RA No. 9184 otherwise
known as the Government Procurement Reform Act hereinafter referred to as “RA 9184 and
all applicable building codes, regulations, and Department Order which may be issued by the
DPWH.

Competence and Qualification

In accordance with the 2016 Revised Implementing Rules and Regulations of Republic Act
No. 9184, Otherwise Known as the Government Procurement Reform Act section 23.4.2., the
following persons/entities shall be allowed to participate in the bidding for Infrastructure
Projects:

XXXI. Duly licensed Filipino citizens/sole proprietorships;

XXXII. Partnerships duly organized under the laws of the Philippines and of which at seventy five

percent (75%) of the interest belongs to citizens of the Philippines;

XXXII. Corporations duly organized under the laws of the Philippines, and of which at seventy five

percent (75%) of the outstanding capital stock belongs to citizens of the Philippines;

XXXIV. Cooperatives duly organized under the laws of the Philippines or Persons/entities forming

themselves into a joint venture, i.e., a group of two (2) or more persons/entities that intend
to be jointly and severally responsible or liable for a particular contract.

XXXV. Persons/entities forming themselves into a JV, ie., a group of two (2) or more

persons/entities that intend to be jointly and severally responsible or liable for a particular
contract: Provided, however, that, in accordance with Letter of Instructions No. 630,
Filipino ownership or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino ownership or interest
is less seventy five percent (75%) may be eligible where the structures to be built require
the application of techniques and/or technologies which are not adequately possessed by a
person/entity meeting the seventy five percent (75%) Filipino ownership requirement:
Provided, finally, that in the latter case, Filipino ownership or interest shall not be less than
twenty five percent (25%). For this purpose, Filipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as specified in their JVA.

XXXVI. The prospective bidder must have completed an Single Largest Completed Contract

(SLCC) that is similar to the contract to be bid (repair project) and whose value, adjusted to
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XXXVII.

XXXVIII.

XXXIX.

current prices using the Philippine Statistics Authority (PSA) consumer price indices, must
be at least fifty percent (50%) of the ABC to be bid: provided, however, that contractors
under Small B size range and license category C & D without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is not more than the
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by the PCAB.

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance or Certificate
of Completion issued by the project owner other than the contractor or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES). In case of
contracts with the private sector, an equivalent document shall be submitted.

Contractors/ Bidders with lapses and/or negative feedback on their performance for at least
one infrastructure projects with DSWD FO NCR shall not be considered and join on the
bidding for this project until compliance had been made.

Contractor/ Bidders shall provide a Preliminary Design plan based on the technical
specifications and space parameters of the Minor Repair of Camia Cottage of Elsie
Gaches Village (EGV) of DSWD-NCR stated on figure 4.80.

Figure 4.80 — Space Parameters
Item | Location/ Description Quantity | Units | Remarks
No. Floor Level
I Ground Camiaa Cottage 1 Lot Dilapidated Paint,
Floor cabinet, tiles, window
grills, and doors.

XL. Contractor/ Bidders shall provide Construction Methodology indicated on the Scope of
Works of the Minor Repair of Camia Cottage of Elsie Gaches Village (EGV) of
DSWD-NCR.

XLI. Contractor/ Bidders required to submit Curriculum Vitae (CV) of key staff highlighting

their relevant work experience. Suitably key staff to perform the assignments and their
general qualifications and competence, including education and training. The formulation
of the plans shall be undertaken by the Team composed of the following key personnel and
their corresponding qualifications:

Key Personnel

Qualifications

Project Manager

Architect or Civil Engineer with experience of at least three (3) contracts
similar to the physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within the last
five (5) years.

Engineer/Architect
or Supervisor on-site

With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) year.

Safety Officer

With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) year. Present
Certificate of Training of Occupational and Safety and Health Standard
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(OSHS) from the Department of Labor and Employment (DOLE).

Foreman/Leadman With experience of at least three (3) contracts similar to the physical size,
nature of works, complexity, methods and technology of the proposed
project, preferably completed within the last five (5) year.

Draftsman With experience at Computer Aided drafting of at least three (3) contracts
similar to the physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within the last
five (5) years. Present proof or evidence that they are part of completed or
ongoing infrastructure related projects.

Laborer/ Helper With experience of at least three (3) contracts similar to the physical size,

Mason/Tile Setter nature of works, complexity, methods and technology of the proposed

Steelman project, preferably completed within the last five (5) year.

Carpenter

Electrician

Plumber

Welder Painter

XLII. The minimum requirements for equipment/tools needed for the Minor Repair of Camia
Cottage of Elsie Gaches Village (EGV) of DSWD-NCR are the following:

Equipment

Number
of Units

Capacity/Specifications

Generator Set

Can Supply at least 1600 KW, 60 Hz Power 1

Circular Saw

Power: 1600W 1
Blade Diameter: 185/190mm Load Speed (RPM): 5,500

Hammer Impact Drill

Concrete: 16mm 1
Steel: 13mm
Wood: 20mm

Electric Angle Grinder

750 W

Cut-off Machine

Cut-Off Machine Continuous
Rating Input: 2,200 Watts
Input voltage: 220V Blade

Diameter: 355mm
For wood and metal and stone
Load Speed: 3,800 R/M
Frequency: 50- 60Hz

Jack Hammer/Chipping
Gun

Power: 1700W 1
Impact:
Frequency: 1300ipm
Net Weight: 18.8 K¢

6. Contractual Framework

Annex “G” of RA 9184 provides the guidelines for design and build procurement. Briefly, the
contractual arrangement for the project is the Design and Build Scheme. Under this scheme, the
Procuring Entity awards a single contract for the architectural and engineering (A&E) design and
construction to a single firm, partnership, corporation, joint venture, or consortium.
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7. Project Reference
I. Detailed Architectural/Engineering Design (DED)

The design should comply with the relevant Laws and Design Standards of the following
Building Codes:

a.l1 PD 1096 — National Building Codes of the Philippines (NBCP) and its Implementing
Rules and Regulations

a.2 BP344 — Accessibility Law

a.3 RA 9514 — Fire Code of the Philippines

a.4 NSCP — National Structural code of the Philippines

a.5 Philippine Electrical Code / National Electrical Code

a.6 RA 1378 — National Plumbing Code of the Philippines

a.7 Mechanical Engineering Code of the Philippines

e The winning bidder shall provide a conceptual plan for the approval of the
Regional Project Management Team (RPMT) and the Head of Procuring
Entity (HOPE) before finalization of the Drawings/Plans.

e See attached Technical Specification for the Design and Specification of the
Project.

I. Output of the DED

e Provide complete sets in 20”°x30” blueprint (5 sets) with one tracing paper and
soft copies (PDF Format) of the following Plans and Drawings with Signed
and Sealed of the respective designer.

e Architectural Plans — Architect
e Structural Plans — Structural Engineer

Technical Specification with Signed and Sealed by the Architect.
Structural and Electrical Analysis with Signed and Sealed by the Engineer.
Photocopy of the PRC ID of the Designer.

Bill of Quantities (BOQ) with Signed and Sealed by the Engineer.

General Provision
The winning bidder shall follow these provisions as indicated below:

LXIII. To strictly follow the Instruction to Bidders (ITB) and pertinent Provisions specified in the
Bid Data Sheet (BDS). Non-Compliance therewith shall cause for the disqualification of the
participating Contractor/Bidders.

LXIV. DSWD-NCR reserves the right to reject any or all bids and resort to any appropriate method
of Procurement in the implementation of the project which is most advantageous to the
government and in compliance to Republic Act 9184.

LXV. The Contractor shall post the required amount of Bid Security Bond, Performance Bond and
Warranty Bond necessary to ensure the Completion of the Project and warrants it
performance against workmanship and quality of materials used in the implementation of
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the project.
LXVI. The Winning Bidder shall submit and review all Detailed Engineering Design (DED) prior

LXVIL

LXVIIIL.

LXIX.

LXX.

LXXI.

LXXII.

LXXIII.

LXXIV.

LXXV.

LXXVI.

to construction implementation and revise if necessary, corresponding with complete
Computations and Sign & Seal which subject to approval of the HOPE. Attached is the
Ghant Chart Schedule for reference on the preparation and submission of the DED.

The Winning Bidder shall furnish all the required Labor and Materials stated in the
Specification in conjunction with the Plans, Working Drawings and Cost Breakdown (Bill of
Quantities) to complete the Project.

All Labor and Materials shall conform to the Specifications and Plans and shall be in
accordance with Best Quality of Workmanship and Methods, and to Laws and Ordinances of
the Local Governing Body.

The Contractor shall submit a complete data/information on GANTT Chart with S-Curve
and PERT-CPM for Monitoring and must strictly adhere to its Program of Works / Schedule
in seven (7) calendar days after the issuance of the Notice to Proceed (NTP).

The Contractor Upon receipt of Notice to Proceed (NTP) shall submit their Method of
Statement to the DSWD- NCR Regional Project Management Team (RPMT) subject for
review and approval of Head of Procuring Entity (HoPE) prior to mobilization.

The Contractor shall submit the List of workers who will be commissioned for this Project
for security purposes prior commencement of work, and also shall provide with proper ID
and uniform of its workers for identification. This includes the “fully vaccinated” in
compliance with Department of Public Works and Highways (DPWH) Department Order 39
— Revised Construction Safety Guidelines for the Implementation of Infrastructure Projects
During the COVID-19 Public Health Crisis, repealing Department Order No. 35 Series
2020.

The Contractor shall adhere to the Policy of the Center while undertaking the project, in no
case shall the workers of the Contractor mingle or interact with clients of the Center and
make comments of whatever nature or means.

The Contractor shall secure first all necessary Permits and Licenses from the National and
Local Government Unit before the construction where the Project is located.

The Contractor shall submit the List of workers who will be commissioned for this Project
for security purposes prior commencement of work, and also shall provide with proper ID
and uniform of its workers for identification.

Good Housekeeping shall be observed at all times by the Contractor. Debris and waste
should be cleared regularly and properly disposed.

The Contractor is prohibited in holding their Barracks/Temporary Shelter for their Workers
on the Premises of Centers / Residential Care Facilities. However, the temporary barracks
for stocking construction materials is permitted but only 1 personnel
(Warehouseman/Watchman) is allowed to stay inside the construction site. Thus, temporary
shelter for both personnel and materials shall be included in the Bill of Quantities (BOQ).
Materials and equipment are not allowed to pull-out on the C/RCF without notice to the
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LXXVII.

DSWD-NCR field office.

Workers of the contractors shall not be considered as employees of the Department, Hence,
no Employer-Employee Relationship DSWD-NCR and the Employees or Laborers of the
Contractor. Thus, all labor-related claims of workers particularly salaries and benefit in
connection with the implementation of the project shall be raised/transacted with the
contractor.

LXXVII. Utilities (Water and Power) shall for the account of the contractor. The contractor shall
provide a brand-new Sub-Meter unit for Water & Power Supply for reference for the actual
consumption of utilities. Moreover, for the large consumption of electric loads such as steel
works, the contractor must provide a provision for Generator Set.

LXXIX. The Contractor shall comply with the DO 13 (OSH Standard) of the Department of Labor &
Employment during the execution of the works. The Contractor shall be responsible and
commit to undertake appropriate precautionary measure for the safety and security of the
staff and residents of the center and their employees/Workers affected by the Project.

LXXX. The contractor should follow the Construction Safety and Health Program mandated by
DSWD-NCR. It must be observed and enforced at the C/RCF project site, each site shall, at
the start of the construction have a construction and safety and health committee. The
committee will be organized in accordance with the requirements of Rule 1040 of the
Occupational Safety and Health (OSH) Standard of the Department of Labor and
Employment (DOLE). In addition, the DSWD-NCR followed the standard penalties and
sanctions of Construction Safety and Health (CSH) program to wit;

Safety Violation First Second Third
Offense Offense Offense
No helmet, no Warning 3 calendar 5 calendar
safety shoes, no day day
safety belt/harness suspension suspension
No ID, Uniform, Warning 3 calendar 5 calendar
working attire, day day
goggles, glove & suspension suspension
apron
Eating at prohibited Warning 3 calendar 5 calendar
area day day
suspension suspension
Littering and Warning 3 calendar 5 calendar
loitering day day
suspension suspension
Smoking at Warning 3 calendar 5 calendar
prohibited area day day
suspension suspension
Urinating at Warning 3 calendar 5 calendar
prohibited area day day
suspension suspension
Illegal dismantling Warning 3 calendar 5 calendar
of safety signages day day
and paraphernalia suspension suspension
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Illegal Gambling 3 5 calendar Dismissal
calendar day
day suspension
suspensio
n
Overnight stay w/o 3 5 calendar Dismissal
Permission calendar day
day suspension
suspensio
n
Fighting & 5 Dismissal
provoking others calendar
day
suspensio
n
Working under the Dismissal
influence of drugs
and liquor
Possession of Dismissal
illegal drugs,
Deadly weapon &
gambling
Paraphernalia
Pilferage and Dismissal
robbery
Illegal entry/exit Dismissal
Refusal to surrender Dismissal
ID & Giving false
representation
LXXXI. The Contractor shall ensure to attend and provide updates to regular weekly Technical

LXXXII.

LXXXIII.

LXXXIV.

LXXXV.

LXXXVI.

Coordination Meeting together with private or public entities conducted by DSWD FO
NCR representative and center representative to ascertain project status and identify
possible obstacles that may be encountered in the execution of the project.

The Contractor must comply strictly to the Safety and Health Protocol guided by the IATF,
DOH, DOLE and DPWH guidelines.

The contractor shall secure a communication letter to DSWD FO NCR regarding
revision/changes on construction prior commencement of works.

The contractor shall secure “Construction General Forms” from DSWD prior to
commencement of work for verification and inspection.

The contractor shall submit a sample of materials based on plans and specifications for
Approval of the DSWD-NCR Head of Procuring Entity (HoPE) before commencement of
work.

Repair of damages on adjacent buildings or facilities during the period of construction shall
be the sole responsibility of the Contractor.
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LXXXVIL

LXXXVIII.

LXXXIX.

XC.

XCI.

XCIL

XCIIL

In case of Conflict, the Plan and Specification shall govern. Procuring Entity shall have the
final decision on any apparent conflict between the drawings and specifications or on any
under and controversial point in either or both.

If any item of works has been omitted or not indicated which are necessary for the
completion of the Project as outlined herein before, then such items shall be and hereby
included in the Construction Drawings of the contractor.

The Contractor shall secure Mill Certificate, Pouring Request and Approval of Slump Test
from the DSWD NCR FO prior to Pouring of Concrete with Date for Inspection &
Verification.

The Contractor shall conduct Tensile & Bending test for reinforcement bars prior to
installation.

The Contractor shall conduct Trial Mix (depends on approved design strength /
specifications) prior to pouring and concrete testing thereafter for specified 7, 14 and or 28
days.

Upon physical completion of the work as described herein, the Contractor shall at his own
expense furnish the As-Built Plan, subject for review and evaluation of the Procuring
Entity’s Representative. Upon approval, the Contractor shall furnish the following
requirements:

* Four (4) sets in 20”x30” Blueprint copy, signed and sealed

* One (1) set in Tracing Paper, signed and sealed

* Four (4) sets A3 copy

* Copy of Drawings/Plans in PDF and ACAD format in USB and sent to the
DSWD-NCR via email (cref.foncr.gov.ph).

The contractor shall provide Certificate of Structural stability, Electrical and Mechanical (if
applicable) soundness with signed and sealed of the respective engineer of the building
upon completion of the physical structure as compliance for accreditation of the C/RCF.

OTHER PROVISIONS

XLIII.

XLIV.

XLV.

Once the project reaches an accomplishment of ninety-five (95%) of the total contract
price, the procuring shall direct the inspection committee to preliminary inspection and
submit a punch-list to the contractor in preparation for the final turnover of the project.

Per Construction Industry Authority of the Philippines (CIAP) Article 20.11 (D). No
liquidated damages for delay beyond the Completion Time shall accrue after the date of
substantial completion of the Work.

Contractors whose current performance on their on-going project implementation showing
fifteen (15%) negative slippages in any one project or a negative slippage of at least ten
(10%) percent in each contract due to their fault or negligence shall be considered
disqualified.
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Conforme:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM




Technical Specifications

Item No. 3: Minor Repair of Camia Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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TECHNICAL SPECIFICATION

MARCH 17, 2025 ‘
1'3-4]1

VILLAGE, Alsbang Zapote Rd., Muntinlupa City

1.

Requesting OBSU : DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT - ELSIE GACHES
TA SubjectiTithe : Proposed Minor Repair of Camia Cottage

A, GENERAL CONDITIONS

The Works under this Specification 5 In conjunction with the Plans, Working Drawings &
Cost Breakdown (Bil of Quantities). it includes all Supply of Labor and Malenials necessany
to complede the Proposed Construction of Confarence Building.

The Contractor shall guarantee that All Labor and Materials shall conform to these Specifications
and In Accordance with the Best Chuality of Workmanship and Methods and the Laws of the
Local Goverming Body.

' B. SITE PREPARATION

;

Site preparation work consists of site clearance, survey, culting, impored fill, embankmant and
construction of difches for drainge, Wark of this sesclion includes all measurament and malenals
raquirad to complete the supply, execution and construction of site preparation

The contractor shall chear, from all areas planned for the work, 8l buildings, materials, debris,
gt prior to the cutting and filllng work taking all necessany precautons to prevent damags o
the existing road structures and buildimgs or other faclites, |n the amea, which shall not be
demolshad.

In casa of rain, the day's works shall be slopped so as o confine damage due to rainfall to &
minimurm. Accordng 1o the sile condiions. temporary drainage dilchas shall ba provided. In
ceses where ditches, demage ditches eic, become blocked with sand, earth, etc, such shall be
immadiately removed. Broken slopes shall be immediataly repaired. In caze whens swamps,
podls eic, which are not shown on the Drawings are found, such shall be drained

C. CABINETRY WORKS

1.

Buili-in Cabinet (Bedroom 1 & 2) with Complete Accessonies and Faint

Materiaks

Frame: High-density MOF (Medium-Density Fibesboard) or Plywood (Water-resistant for
durability).

Doar Panels: Laminated MOF or Plywood with a paintad finish

Shalves: Adustable shalvas made from MOF ar Phwood,

Handies: Stainless stesl or aluminum handies,

Hinges: Soft-closing Eurapean hinges for smooth operabion.

Finishing: High-quality lacquerad o anamel paint for a glossy or matie finish

Back Panel: MDF or phywood with a back panel to stabllize the cabinat,

Dimansians:

Huaight: Customized to cailing height, typically ranging from 6.5 b2 8 (2 to 2.5 mabars).

Width. Cusfomizable based on available space, average range bebsesn 3 o 8 (1 o 2.5 melers)
Depth: Standard depth of 1.5' 1o 2' (45 to 60 cm), o |
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Accessories:

Adjustable shelves (based on user's preference),
Inbarior lighting {opticnal).

Drawer unils with soft-close mechansms.

Finish:
Paint finish: Gloss, matte, or satin.
Color: Cusiomizable (a.g., white, beige, hight wood, edc.},

Kitehen Counter Catinet with Complete Accessarias and Paint

Materizls:

Frame: Marnine-grade phywood or MOF with water-resistant properties for kitchen environments
Doors: MOF or phowood with painted or laminate finish

Shelves: Adjustable piywood shelves,

Handles: Stainless steal or brass handles,

Hinges: Soft-closing hinges o prevant slamming.

Counteriop. Granie, CQuarte, of high-pressure laminate, depending on the boedgel and
resguiraments

Dimensions:

Height: Typically 38" (31 cmj from the floor to the countertop surface.

Depih: Standard depth of 247 (B0 cm) for kitchan counbers,

Yidih: Varies based on layoul bul typically between 187 (46 om) 1o 30° (75 om) par section,

Accessonias:

Drawer organizars (Tof utansils, cuthery, ata.).
Pull-ouf shehies for easy access

Built-in garbage pull-outs.

Finish:
Paint finish: Glags or satin endmsl,
Color: Cusiomizable; poputar colors include white, gray, and dark wood finishes.

Kitchen Ower-Hang Cabénet with Complate Accessonies and Paint

Matarials:

Frame: MOF or phywood (mosture-resistant for kitcheans),

Door Panels; High-guality laminate or painted MOFPlywood
Shealves: Adustable and stlurdy shelves made from MOF or plywood.
Handias: Stainless sleal or brushed nickel handlas

Hinges: Sof-close hinges.

Dimensions:

Haight: Typically bebaeen 30° to 42° {74 to 107 cm) for over-hang cabinats.

Dapth: Ganeraily 12° (30 em) 1o 18" (45 cm).

Widih: Customizable based on space, typically batwesn 24" (81 cm) to 36" (91 cm)

AcCcessones:

Adjustable internal shelves.

Pull-down baskets or racks for sploas or [ars
Ciptional built-in lighting.

Finish:
Pairt Bnigh: Mathe or glossy,
Color: Customizable; popular options include white, cresm, or kghl wood finishes,

Storage Cabinet (GF & 2F Hallway) with Complete Accessonies and Faint

Materiaks:
Frame: MOF or phywood with a durable, moisture-resstant coaling.
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Door Paneks: Lamsabe, MOF with a painted finish, or veneer

Shelves: Adjustabie MOF or plywood shelves

Handles: Stainiess steel, aluminum, or wooden handles, depending on aesthetic.
Hinges: Soft-close or traditional hinges.

CHmMEnEions.

Hedght; Wares based on user praference but usually bebwesn & (183 cm) and & (244 cm).
Width: Customizable depending on epecs; typically 2' (61 cm) fo 4' (122 cm).

Draptiv: Typically 18" (46 cm) for kallway storage

ALCEssOnes;

Adjustable shelves.

Shoe racks or spacialized compartments.

Haoks or paghoands (optional for additional funchionalty)
Oiptional interior lighting

Fimish:

Paint finish: Satn or matte lacquer,

Codor; Customizable (e g, white, beigs, light gray)

Ganeral Considerations for All Cabinet Types:

Ventilation: Ensure proper vendiladion o avold moisiure buldup, especialy in Kitchans and
bathroams,

Duzabllity: All matenzls should be durable, especially for kitchen and bathroom cabinets where
axposung (o water is frequant.

Sustainability, Consider using sco-friendly or sustainable materials (e.g., FSC-ceriified wood,
low-WOC paints).

D. STEEL/METAL WORKS

Restoration of Diapidated Window Grilla

Scope of Work:

Inzpection: Assess the condition of the: extating window gnlls to determine the extent of damage
or detenoration

Cleaning: Remove rust, dirt, and debris from the grills.

Repairs. VWeld and repair any broken or damaged secBons, If necessary, replace rusied bars
with new maierial of the same gauge and design

Surface Treatment:
Apply rust conventer on the metal surfaces o prevent future corasion
Sand and smoothen the surface.

Apply & protective pimer and anti-nust paint.

Materiais:

Bars: Mild stes or stainleas-steal bars (if replacament = needed), ensurng the mataral ks of the
same thickness and type as the original bars.

Prriir: Arbi-rust primer,

Finiah: Hagh-quality extenor paint suffabés lor metal, wilh & malle or gloss finish dependmg on
praferance.

Dlimensions:
Custom dimansians based on the orginal window size, ensuring proper fit

ACCESSONES
Bofts, nuts, and fasiensrs for securs Installatan

Door Grills with 12mm Plamn Round Bar Golts & 25mm x Slrmam MS Sguare Tube Framing
{1000mim x 2100mm with Pillow Biock Hinges)

Dasign and Structurs:
PALTE 3 ol
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Frame:

Maieral: Mild siesd (M5) square tube with dimensions of 25mm x S0mm

Length: Each door frame will have an approximate size of 1000mem (aidih] x 2900mm (hesghty,
Meode that the width may vary bazed on the actusl opening dimenzions,

Ears:

Material: 12mm plain rourd bar steel

Spacing: The bars should be spaced according 1o design requirements, providing appropriate
strengih and security

Hingas:

Type: Pillow block hinges to ensure smooth movemeant and a long litespan
Material: Heavy-duty steel with cormosion-resistant conting

instellation: Secure installation fo ensure siakility and proper cparation of the door,

Surface Finish
Faint. Anti-cormosion primer followed by enamel or epoxy paint sultable for extericr metahwork,
Codor; Customizabbe (typically black, gray. or other neutral caolors)

Aszsembly and [nstallation!

Engure proper akgnmaent of bars within the frame.

Use welding or mechanical fastensrs to secure the bars o the frame.

The dioor should be mstalled to ensure that it opens and choses smoothly and secunely.

Restoration of Ddapidated Ramp Post and Raillings

Scope of Work:
Inspection. Assess e condiion of the mmp posts and Eilngs, dentifying amas of damage

such as corrosion, [oose jolnts, or instability.
Cleaning: Remowve dinl, rust, and other contaminanis from the posts and railings.,

Repairs.
Weid or replace any damaged posts, joints, or sections of the ralling,
Ensure that posts are securely fixed inte the ground, and that rallings are well-supparied.

Materials:

Paosl and Rallings: Mild sbeel or stainless steel (depending on the original malenad of a5 pef
project specification)

Surfece Treatmeant:

Sandibdasting ar wira brushing to remowe nest and old paint.

Bpply rust-resistant primer and finish with an anamel or waather-resistant pasnat

Dimensions:

Posts: Typscally, babereen 100mm to 150mm in diameter for posts, depending on design,
Raifings: Custom heeght (lypically batween B00mm to 1100mm from ground level) based on tha
ramp specifications

Finish:

Primaer: Hust-inhibiting prirmear

Finai Coal: Exterior-grade paint sustable for metal, ensurng weather ressiance and durabilily
Colos: Coeslomizable (commonly neutral or metallic colbore for safety).

Instafiation;

Ensure the posts are securely mounted in the ground, or fixed o the ramp structure using
concrefe or anchor balts.

Railings should be securely fastened to the posts and any mtermediate brackeis or supports.
Installation of Window Mosquito Screens with Aluminum Fremme

Materials
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1. Interior Concrete or Masonry Painted - Three (3) coals waler-based masonry plain semi-gloss
finish. Sampls Shades for Procuring Entity’s Approval

Plain Flat Finish: Acrylic water-based paint on cafings, thres (2) coats. FLAT

Plain Semi-gloss in acrylic waler-based Epoxy paint on intenor walls, columns, on all other
Intarior concrete surfaces. (3) coats

Ll B
r ool

PAGE i nf

—— e
el FITLD (89 - s H | LETSEHAL ARSIPS ISTRA TIVE SEHYET BWISREY - BRT




Drawings

Item No. 3: Minor Repair of Camia Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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PROJECT TITLE: PROPOSED MINOR REPAIR OF CAMIA COTTAGE

PROJECT LOCATION: ELSIE GACHES VILLAGE, ALABANG - ZAPOTE RD.,
ALABANG, MUNTINLUPA CITY
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Ghantt Chart

Item No. 3: Minor Repair of Camia Cottage of Elsie Gaches Village (EGV) of DSWD-NCR



*
* | *

BAGONG PILIPINAS

BT o Sl VRN 1 DR i e

0 Touk Mode TmE e Curifns Fam Frue [rrEec—
[ Foposed Minor Bepob of Comls Coltage ¥ogay:  Tus0l ol 35 fun 3 ep 36
: & GENERAL REGUIREMENTE
1 ™ b oy By P Demucbdimt oy Tdom Tus il b 28 P O Jul T2
- Teimponory Waols orof Beckicly 1 doy i1k gl 35 T 03 Jul T4 3
Connecton
: 4 g Budt Pian 2l o FAOS Ses 25 Thu 24 Sep 25 33
o CEMERAL WORES
L Csreanting of Ldvirg Cokirel 2 day P Jul *38 Sl 005 '3 F
. "B Chrmatitirg of Edtng Door Grle ond Gale 2 dap Sor 04 Jul 25 baon 0F K25 F
|+ "8 Cripping of Extiing Thes [KRcher Ameal | ey Tise 08 bl 24 fum 08 D5 B
| - TS Houwing of Gebim 7 oyl el 12 5mp 25 e 1B:5ap 25 b1
[ 3 CARFENTEY WORKS
_ -] B Coberet (HedRoom T3 wilk 5 ciain Thw 24 Jul 28 P T6 Ul TS oW
Sorkle Accatioied ond Poind
- Gicnan Counter Cobinat with corglate 3oma T 25 0l S35 This 1 Jwd'35 12
Accemosy gnd Part
W Gtcres Dvai-Hors) Cotingl i compless 7 day ) Aoy 25 Tr O &ug 25 13
Ao ared Foai :
L Siarage Cobingl [GRAIF Haleay] Wity Sgked FIORALG IS S 10 Aug T i%
| complale AcoaqEniay and Fore
| R ] ATFEL WORES
i Festoanion of Dlaslbaled Wingow Grls Tdon Wiad D i35 Mg 15 Jul 228 9
[Tin Do Gl |9mm Foin Rewrdd Sor Grlls w3 do Wi L bl 35 Fri 18 b 25 Ir
25mvm & S0 M Squae Tuna froming
|Gy = 0w vl o BRCoSr Hingas
il bl vl fray omien] - AN Doty
o, Faromion of lopdshed Romp Foifard 3y Sail 49l T5 Wor T1 i 25 in
Fai
B qﬁﬁﬂaﬁfrnqirghumu! 7 iy Tiw T dul 25 Weo 15 4 5 L1
ity Al inum Frorme
1 PRIMTIHEG WOREL
E % Exdeilor
. wWaky, (Sokemng, Sasian sl BEomL & ey saon | | Al 3s Pl 15 b 35 15
| AR Cineng floce Caiing e Sal 18 Aug 35 el I Ak '35 =
B = EnffiiEov e omm w2l mg s Hod I3 AL 25 i
| o It
F wally, Cohenrs, Ginoes ond Beoms T Iat 14 Aug Th P g L]
| = . secord Pear Cefng £ dmn Lok 2% Aug 25 wad T Aug 28 v
= R Steml /ol
n = Wi Sy Be Thoon ord S -l Thu 28 Aug 25 il 2% mug 28 ®
FROPCHED MINDE REFLIN OF CAMIAL COTAGE | o —s g T LR 1 sl
Lezshian ELIE GACHES VILLAGE | v 1 sl —— Lot
Page 1




*
* *
W¥DSWD s
BAGONG

BT o Sl VRN 1 DR i e

Gl Chail -
ik M T P - [Tee——————r mh | Fisessamm —— ———
[ 1]
Heamp 5oy Sart 38 Avag s Metesey - B 25 b i)
I TLNG WORKS
| A tHchsn {Floor ond Wial| A gy Tum 07 5o T 4. S 25
- bure bREng 7 oo Fri 16 S 25 T 1§ Sep 23 |
[ = D mobifzation 3 cferes 13 5o 35 Sun 4 Gep '35 X
5 R Borumarialian licesn Ao 15580 T4 far 3 Sap 28 i
Pregiamad by Comciurrad by Mgt By Apprrrid By
ENGR. MA, CRESTINA U, CAYARAN FARRAH .EE} MICHAEL JOSEFH J. LORICO
EMNGMEER, GASD SWDY B GHIEF AD, GASD REGIONAL CORECTOR
FROPCAID MINOR REPAR OF CAMIA CCITAGE Teak e Froject bemTaRY = 1 Hmaxt Fuols:
Localion FLIE GACHEE VLLAGE P r— i i W e




Bill of Quantities

Item No. 3: Minor Repair of Camia Cottage of Elsie Gaches Village (EGV) of DSWD-NCR
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Name of Project:

Bill of Quantities

Minor Repair of Camia Cottage of Elsie Gaches Village (EGV) of DSWD-NCR

Location:

DSWD-NCR Elsie Gaches Village, Alabang Zapote Rd., Muntinlupa City

Duration:
Ninety (90) Calendar Days

Ite

No.

Item Description

GENERAL REQUIREMENTS

Un
it

Materials
Cost

Total
Material
Cost

Labor
Cost

Total
Labor
Cost

Total
Cost

Sub-total
GENERAL WORKS

Sub-total
CARPENTRY WORKS

Sub-total
STEEL WORKS

Sub-total
PAINTING WORKS

Sub-total
MASONRY WORKS

Sub-total

GRAND TOTAL

Certified Correct:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM
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MR. VICENTE GREGORIO B. TOMAS s e e
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Subject; Geahazard Cerlification

This reders 1o your Lofler dated 21 Apeil 2021 requesting for § canduct of Engineering
Gaological and Geohazard Asseesmend Report (EGGAR) and lssuance of e

t>eahazard Cerification an the Proposed Project sibes within Malional Capital Region.

Based on tha 1:5,000-scake Detaled Flocd and Landside Suscapbbiiy Map of he
Cities of Mandahmong. Pasay and Mania published In 2014 unger The Ervrancimg
Crealor Malo Manila's insthtional Capaciies foe ENechive DisssienCimate Risi
Managemen! Towards Sustainabln Development (EAA-READY) Project. and 1ha
Upcatad 1.10.000-scak Geohazard Susceptiblity Maps of Muntnlupa Gity in 2017

and Quezan City In 2020, the sltas have the tatiowing gmchazard suscaplibliies with
caresponding recofmmendations:
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Geohazard
Susceptibility
Lew Flond

LowFiead | Sumceplibidieag

Rﬂm&ﬂﬂﬂﬁl‘l-j

Generally, the sites hasing |
Low and Moderale Flood |
are  nol
inclnded n gny critical geo- |
hagard amas of o bulld |

"~ Low Flood

zones.  Monoshaless,  (his
Office  recommends (el
appropriaie food miligabng |
measues Be jmplsmented |
!='= deemed necessary by |
projact engineens concamed |
| prior 1o the final design and |
| eonstuctan o the praposat |
| sfruitiune. |

City of Pasay

 Name of Project

.I-._

Susceptibility

Matienal Counci o Wamen of he
Phifippings

Low Flood

Recommandation _|
|

The sins having Low Flood

Suscapiibiliy are not

Inchuded o any crilical geo-
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mmas  Monstheless,  [his |
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progact angineérs concesmied
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| Elsee Gaches Village
Landslide

mchuded in any crllice geo-
hazard areas or no o buid
onas.  Monpiboless,  his
Office  recommends  that
approprigie food  miligating
measEns e h'rﬁph!u-ntrﬂudl
@5 depmed necessany by
praject enginaers concerssd
priar 1o fha finad design and
constuchon of Ihe proposed
shrucivira

2. The siles haeng Low
Lardssde Suscepbiilily are
not mchuded inoary crtical
geo-hagard saas or no budd |
rones,  nonetheless,  this |
Office 8 recommeanding Ihal
appropriate  slopo  stabilky
maasues ba  mplementod
a3 deemed necessary by
project anginesrs and  tha
focal  building  officials
concarned pror Lo Ehe fisal
dasign  and  construction
warks,

City of uwran

Name of Project . biRly

Recommendation

Gaiden Fiscapiion and Az
Cerder far the Exdarly and ofhar
Spocial Cases (GRACES)

Recaplion and Siudy Cender Tor
Childeen (RSCC)

Low Flgod

Low Flood

Nalional Voeational Rehediilation
| Centar (NVRL]
| IMA Healing Cenler

Lo

Lovw
Landslide

Landsfide

1 Ganerally, the sies
hawing Lowi Fiaad
Suscaplibdily are  not|
included in any crilical geo- '
| hapsrd ahgas or no I:ruldl
zaned.  Nonathaless, this
Office  recommends that |
appropriate Mood mitgaling
messures be implemantad

Modarate
Landslide

" Ephephla Foundaton for the Bind
| Building

@5 deamed necestary by
projecl anginears. conterrnd
priar 1o tha final design and
corEtrucion of tha proposed |
EAUCLINE, |
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2. The sites hawing Low and |
hoderate Londsfide
| Suscopbisfites are  nol
included im any crilical gao-
| hazard aseas or no build
| 2ones,  nonelheless,  his
Ofics & recomemending Ehat
approadate siope  siabilily
measems be implemenied
| 8% deemod necessary by
poject engEaars and the
kacal building  officials
concemad pricr o the fingd
desgn  and  consbucSion
WS,

This sarmes as tha required carification

To addrass potential foundation problams, such as long-lerm sefilement, geatechnical
and sile-spacific studles should alsc bo conducled fest, and other lypes of
pernazerds, such as sarhquake-relabed ground shaking and liguelaction, should also
be considered o delerming comprehensively ke auitability of the sts. The
assessment for eanhguake-related hazards may be reguasied from the Philipping
Ineglitute of Volcanology and Seismolsoy,

Atlachad are the pertinent flaod and landsiide hazird maps of Muntinlupa, Quazon,
Bandahyong, Pasay and Manita Cilles for further guidence.
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3130-11-20 MANILA SOUTH CQUADRANGLE
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ANNEX A

MINIMUM PERFORMANCE, TECHNICAL STANDARDS, SPECIFICATION AND

PARAMETERS

B. Purpose — The purpose of the Minimum Performance Standards and Parameters (MPSP),
among others, is to:

1.

Establish the MPSP that the Design and Build Contractor must comply with under the
Contract Agreement with the DSWD for the Repair and Minor Repair of Three (3)
Cottages in Elsie Gaches Village (EGV) of DSWD-NCR under Design and Build
Scheme at the DSWD FO NCR Elsie Gaches Village (EGV), Alabang Zapote Road,
Muntinlupa City, using the Implementing Rules and Regulations, Republic Act No. 9184
(IRR/R.A. No. 9184) especially Annex “G” Guidelines for the Procurement and
Implementation of Contracts for Design and Build Infrastructure Projects.

Ensure compliance of the Bidder in adopting Architectural, Engineering, and other
Technical Guidelines and define performance standards for the Detailed Engineering
Design (DED) of the Project.

. Provide a quantifiable and verifiable basis for physical progress as a basis for Claims for

Payments of the Contractor in accordance with standard accounting and auditing rules and
regulations of the Procuring Entity.

C. Purpose — Building Requirements

PARTICULAR REMARKS
San Alfonso Cottage For your reference, see the attached
Sampaguita Cottage drawings.
Camia Cottage

D. Design Standards and Specifications - The Bidder shall adopt the conceptual design made
by the DSWD FO NCR and shall observe the following design standards.

1. Architectural Design Parameters

1.1. Codes and Standards - The Architectural Works shall be in accordance with the
following Laws, Codes, and Standards.

1.1.1.  Laws and Codes:
e National Building Code of the Philippines and its Latest and
Amended IRR
® RA 9266 or Architecture Law and its Latest and Amended IRR
RA 4226 or Hospital Licensing Act and its Latest and Amended
IRR
BP 344 or Accessibility Law and its Latest and Amended IRR
RA 9514 New Fire Code of the Philippines
Existing Local Codes and Ordinances
And other Laws that applies to the projects
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1.2.1.  Standards
a. Bureau of Product Standards (BPS)

1.2. General Drawing Guidelines

1.2.1.  All drawings shall be computer-drafted. Drawings shall be submitted
both in printed and electronic copies.

e Keep the same orientation for all plans. The north orientation shall
be indicated in all architectural floor plans. The orientation of the
architectural plans shall be consistent with all the engineering plans.

2. Design Parameters (Structural/Civil Works)

2.1. Codes and Standards. The Civil/Structural Design shall be in accordance with
the following Codes and Standards:

2.1.1. Codes
e National Structural Code of the Philippines (NSCP) 2015,
Volume I
e National Building Code of the Philippines
Accessibility Law
e Local Codes and Ordinances

2.1.2. Standard

American Concrete Institute (ACI)
American Society for Testing Materials (ASTM)
American Welding Society (AWS)
American Institute of Steel Construction (AISC)

2.1.3. Structural Design Criteria

e The site shall be soil investigated to determine the actual soil
bearing capacity.

e In summary, site suitability, conformity with structural code, shape
and form subject to structural evaluation and monitoring shall be in
effect.

3. Mechanical Works and Design Parameters

3.1. Codes and Standards. The Mechanical Design shall be in accordance with the
following Codes and Standards.

3.1.1. Codes

National Building Code of the Philippines

New Fire Code of the Philippines

Mechanical Engineering Code of the Philippines (ME Code)
Existing Local Government Codes and Ordinances
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3.1.2. Standards

Bureau of Product Standards (BPS)

Philippine National Standards (PNS)

Underwriters Laboratory (UL) and Factory Mutual (FM)
Philippines Insurance Rating Association (PIRA)

Bureau of Fire Protection (BFP)

International Electro Technical Commission (IEC) 1988
National Fire Protection Association (NFPA)

American Society of Heating, Refrigeration and Air
Conditioning Engineers (ASHRAE).

4. Installation and Workmanship

4.1. The Key Personnel of the Contractor shall be specialists highly skilled in their
respective trades, performing all labor according to first-class standards. The
DBC shall assign a full time Project Engineer/Architect at the jobsite during the
construction of the project.

4.2. The Contractor shall rectify, resubmit, and review any errors, omissions,
inconsistencies, inadequacies or failure which do not comply with the
requirements at its own cost. If the Contractor wishes to modify any design or
document which has been previously submitted, reviewed, and approved, the
Contractor shall notify the DSWD FO NCR within a reasonable period of time
and shall shoulder the cost of such changes.

5. Value Engineering Studies

The Contractor shall undertake “value engineering (VE) studies” as part of the DED,
where appropriate, to minimize and/or reduce non-essential Project features and costs
and to reduce the life cycle cost of the Project without sacrificing the quality and
integrity of the structures while attaining their essential functions consistent with the
required performance, reliability and safety. The Contractor shall observe the DPWH
Guide to VE (Appendix A of the Main Guidelines of the DPWH Procurement Manual
for Infrastructure).
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ANNEX B
CONTRACTOR’S TERMS OF REFERENCE

A. The Contractor may either be a sole proprietor or corporation with the following minimum

experiences:

e at least ten (10) years of General Engineering and/or Building Construction;
and

e operating for at least five (5) years with General Engineering, General Building
Construction, and A&E design of any infrastructure projects.

. Contractor shall have a Single Largest Completed Contract (SLCC) with a similar project

contract and scope such as design and construction of the building, equivalent to at least
fifty percent (50%) of the Approved Budget of the Contract (ABC) supported by the
Contractors Performance Evaluation System rating or a certificate of satisfactory rating or
certificate of satisfactory completion of the project issued by the owner of the previously
completed project.

. In accordance with the Philippine Contractors Accreditation Board (PCAB) Board

Resolution No. 201 Series of 2017, the Contractor must have a minimum required license
category of:

Size Range Single Largest Project | License Category Classification
At least At least Category | General Engineering
Small B < 15 Million “C” and “D” or General Building

For joint venture bidders, a Joint Special License issued by the PCAB pursuant to Section
38 of Republic Act No. 4566, and the PCAB license and registration individually issued to
each joint venture partner must be submitted. Failure of the joint venture bidder to submit
the same may be grounds for its disqualification despite the submission of the individual
licenses of each joint venture partner.

. List of key personnel for the preparation of Design and Build and for Construction Works

of the project to be bid with their respective curriculum vitae showing, among others, their
professional qualifications, and experiences:

e Minimum Key Personnel Requirements for Design and Build Phase:

Key Personnel Qualifications

Project Manager

Architect or Civil Engineer with experience of at least three (3)
contracts similar to the physical size, nature of works, complexity,
methods and technology of the proposed project, preferably
completed within the last five (5) years.

Engineer/Architect or
Supervisor on-site

With experience of at least three (3) contracts similar to the
physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within
the last five (5) year.

Safety Officer

With experience of at least three (3) contracts similar to the
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physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within
the last five (5) year. Present Certificate of Training of
Occupational and Safety and Health Standard (OSHS) from the
Department of Labor and Employment (DOLE).

Foreman/Leadman

With experience of at least three (3) contracts similar to the
physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within
the last five (5) year.

Draftsman

With experience at Computer Aided drafting of at least three (3)
contracts similar to the physical size, nature of works, complexity,
methods and technology of the proposed project, preferably
completed within the last five (5) years. Present proof or evidence
that they are part of completed or ongoing infrastructure related
projects.

Laborer/ Helper
Mason/Tile Setter
Steelman, Carpenter
Electrician, Plumber
Welder, Painter

With experience of at least three (3) contracts similar to the
physical size, nature of works, complexity, methods and
technology of the proposed project, preferably completed within
the last five (5) year.

E. CONTRACTOR’S RESPONSIBILITIES AND CONDITIONS

I. Contractor shall provide warning signages, project signboard, contractors project

logbook.

II. Contractor shall provide necessary materials for the preparation of the
groundbreaking and inauguration ceremony.

III. Contractor shall secure Permit to Entry and other necessary permits with attached
profile of all workers such as Biodata for those who will enter within the premises as
reference of the DSWD FO NCR security guards.

F. RECOMMENDED PAYMENT ARRANGEMENT SCHEDULE

Materials and equipment delivered on the site but not completely put in place shall
be included for payment. The payment for this project shall be made upon
completion of the following activity/scope of works:

1. Fifteen Percent (15%) Mobilization Fund upon acknowledgement of Notice to
proceed (NTP) addresses to the Head of Procuring Entity (HoPE).

The request for Mobilization Fund shall be supported with the following documents:
a. Letter of Request for Payment
b. Certified True Copy Notice of Award (NOA)
c. Certified True Copy Notice to Proceed (NTP)
d. Certified True Copy Contract
e. Certified True Copy of Performance Bond

2. Balance: Progress Billing every added 20% (20%, 40%, 60%, 80%, & 95% Physical
Works Done) Accomplishment completion, less: Fifteen Percent (15%) Liquidation
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of mobilization fund and Ten Percent (10%) Retention Fund.

3. It is understood that all such payment is subject to standard operating requirements
including inspection and acceptance of the works completed. All Progress Billing
shall be supported with the following documentary requirements, as follows:

a. Letter of Request for Payment (address to the Regional Director)
b. Checklist of Required Attachment for Processing

c. Billing Statement / Approve Letter of Request

d. Certified True Copy of Contract

e. Certified True Copy of Notice of Award

f. Certified True Copy of Notice to Proceed

g. Certified True Copy of Performance Bond

h. PERT / CPM

1. PHILGEPS Posting

j- Statement of Work Accomplishment (SWA)

k. Contractors’ aftidavit on Payment of Laborers and Materials

l. Updated Pictures before, during and after construction of items of work
especially embedded items.

m. Photocopy of Vouchers of all previous payments

n. Letter of Extension and Approved extension if applicable

The request for final billing shall be supported with the following documents:
a. As-built Plans
b. Original Certificate of Completion
c. Certified True Copy of Receipt of the Water and Electricity Bill
d. Original Building and Occupancy Permits

4. The remaining 10% payment as retention fee shall be covered the warranty for the
project against materials defects and workmanship shall be released upon the
expiration of warranty period or upon substitution with a warranty bond which covers
the 10% of the contract price effective for a period of one (1) year.

G. CONTRACTOR’S MINIMUM MAJOR EQUIPMENT AND TOOLS

Equipment Capacity/ Specification Number of
Units
Generator Set Can Supply at least 1600 KW, 60 Hz Power 1
Circular Saw Power: 1600W 1

Blade Diameter: 185/190mm
Load Speed (RPM): 5,500

Hammer Impact Drill Concrete: 16mm 1
Steel: 13mm
Wood: 20mm
Electric Angle 750 W 1
Grinder
Cut-off Machine Cut-Off Machine Continuous Rating Input: 2,200 1
Watts

Input voltage: 220V Blade Diameter: 355mm
For wood and metal and stone Load Speed: 3,800
R/M Frequency: 50- 60Hz
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Jack Power: 1700W

Hammer/Chipping Impact:

Gun Frequency: 1300ipm
Net Weight: 18.8 Kg
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ANNEX C

CONTRACT DURATION AND IMPLEMENTATION SCHEDULE

CONTRACT DURATION

The contract will take effect on the seventh day after receipt of the Notice to Proceed
and the project is expected to be completed within Ninety (90) Calendar Days.

IMPLEMENTATION SCHEDULE

(Please see the attached Ghantt Chart for your reference.)
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ANNEX D
CRITERIA FOR EVALUATION
(FIRST LEVEL)
Summary of Criteria:
Item Criteria Points
1 Quality on Design Approach and Methodology: 40
A. Adherence of the preliminary conceptual designs, minimum
performance specifications and parameters, and degree of the
details — 20 points
B. Concept of approach and methodology for detailed engineering,
design and construction with emphasis on the clarity, feasibility,
innovativeness and comprehensiveness of the plan approach, and
the quality of interpretation of project problems, risks, and
suggested solutions — 20 points
2 Quality of Proposed Personnel and Work Experience 40
3 Quality of Firm/Company Qualification and Work Experience 20
TOTAL 100 points
Passing Score 70 points
Detailed Criteria:
Remark/s
Allocated | Score Total (Indicate
Item Criteria Points | in % Points Additional or
(4) (B) (4)x(B) Deducted Points)

A Quality on Design Approach and Methodology (40 points)

1. Architectural/Design Consideration (30 points)

1.1. Architectural drawing for Sampaguita Cottage 10
1.2. Architectural drawing for Camia Cottage 10
1.3. Architectural drawing for San Alfonzo Cottage 10
2. Plumbing Plans (10 points)
2.1 Plumbing drawings/design 10
SUBTOTAL - A 40
B Quality of Proposed Personnel and work Experience (40 points)

1. Project Manager (Architect or Civil Engineer with
experience of at least three (3) contracts similar to
the physical size, nature of works, complexity, 9
methods and technology of the proposed project,
preferably completed within the last five (5)
years.)

2. Engineer/Architect or Supervisor on-site (With
experience of at least three (3) contracts similar to
the physical size, nature of works, complexity,
methods and technology of the proposed project,
preferably completed within the last five (5) year.)
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3. Safety Officer (With experience of at least three (3)
contracts similar to the physical size, nature of
works, complexity, methods and technology of the
proposed project, preferably completed within the
last five (5) year. Present Certificate of Training of
Occupational and Safety and Health Standard
(OSHS) from the Department of Labor and
Employment (DOLE).

4. Foreman/Leadman (With experience of at least three
(3) contracts similar to the physical size, nature of
works, complexity, methods and technology of the
proposed project, preferably completed within the
last five (5) year.) 6

5. Draftsman (With experience at Computer Aided
drafting of at least three (3) contracts similar to the
physical size, nature of works, complexity,
methods and technology of the proposed project,
preferably completed within the last five (5) years. 5
Present proof or evidence that they are part of
completed or ongoing infrastructure related
projects.

6. Laborer, Helper, Mason, Tile Setter, Steelman,
Carpenter, Electrician, Plumber, Welder, Painter
(With experience of at least three (3) contracts
similar to the physical size, nature of works, 5
complexity, methods and technology of the
proposed project, preferably completed within the

last five (5) year.)
SUBTOTAL - B 40
C Quality of Firm/Company Qualification and Work Experience (20 points)

1.  Firms/Company Qualification:

The firm must be at least ten (10) years in General
Engineering and/or Building Construction 11
Industry and operating for at least five (5) years
with General Engineering, General Building
Construction, and A&E design of any
infrastructure projects.

2. Firms/Company Experience:

Must have previously 9
handled/managed at least two (2) projects similar
to General Building/ Engineering Design,
Construction, and or Design and Build.

SUBTOTAL -C 20

TOTAL SCORE (A + B + C) 100

PASSING SCORE 70
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ChecKlist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents
(b) Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid; and

(c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the
contract to be bid, except under conditions provided under the rules; and

(d) Special PCAB License in case of Joint Ventures and registration for the type and cost
of the contract to be bid; and

(e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or original copy of Notarized Bid
Securing Declaration; and

(f) Project Requirements, which shall include the following:

1. Organizational chart for the contract to be bid;

1. List of contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data;

iii. List of contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership or certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be; and

(g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, Original
Notarized Secretary’s Certificate in case of a corporation, partnership, or cooperative; or
Original Special Power of Attorney of all members of the joint venture giving full power
and authority to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents
(h) The prospective bidder’s computation of Net Financial Contracting Capacity (NFCC).
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Class “B” Document

(i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA No.
4566 and its IRR in case the joint venture is already in existence or duly notarized
statements from all the potential joint venture partners stating that they will enter into and
abide by the provisions of the JVA in the instance that the bid is successful.

Additional submittal in the first envelope (Technical Proposal) during the opening of bids
in accordance with Annex G of the 2016 revised IRR of RA 9184

(j) Relevant statements of all on-going, completed, awarded but not yet started
design/design and build related contracts, curriculum vitae of key staff, partners or
principal officers; and

(k) Valid licenses issued by the Professional Regulatory Commission (PRC) for the
design professionals; (Please refer to ITB Clause. 10.4 of Section III. Bid Data Sheet of
the Bidding Documents); and

(1) Preliminary Conceptual Design Plans in accordance with the degree of details
specified by the procuring entity; and

(m) Design and construction methods; and

(n) List of design and construction personnel, to be assigned to the contract to be bid,
with their complete qualification and experience data; and

(o) Value engineering analysis of design and construction method.

II. FINANCIAL COMPONENT ENVELOPE

(p) Original of duly signed and accomplished Financial Bid Form or Lump sum bid
prices, which shall include the detailed engineering cost, in the prescribed Bid Form; and

Other documentary requirements under R4 No. 9184
(q) Original of duly signed Bid Prices in the Bill of Quantities; and

(r) Duly accomplished Detailed estimates including a summary sheet indicating the unit
prices of construction materials, labor rates and equipment rentals used in coming up with
the bid; and

(s) Cash flow by the quarter and payments schedule.



Section X. Bidding Forms



Fuel CHTiae - Mabosal Tapial Ragion BAGONG PILIPINAS

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date:
ITB No.:

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

The discounts offered and the methodology for their application are: [insert
information],

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines® for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

6 currently based on GPPB Resolution No. 09-2020
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k. We likewise -certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

.  We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:




arpuarfraerd

DSW

1 Rapild Wiy Bww o ed Mgwsd agesgrd

Fuel CHTiae - Mabosal Tapial Ragion BAGONG PILIPINAS

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

2.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon
receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided
under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within
fifteen

(15) days from receipt of the written demand by the procuring entity for the
commission of acts resulting to the enforcement of the bid securing declaration under
Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

. I/We understand that this Bid Securing Declaration shall cease to be valid on the

following circumstances:

Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

I am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) I/we failed to timely file a request for reconsideration or (i1) I/we
filed a waiver to avail of said right; and

I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

day of /month]

[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and
[name and address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hereinafter called “the Works”) and the Entity has
.accepted the Bid for [contract price in words and figures in specified currency] by the
Contractor for the execution and completion of such Works and the remedying of any defects
therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents as required by the 2016 revised Implementing Rules
and Regulations of Republic Act No. 9184 shall be deemed to form and be read
and construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;
b. Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s

bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder’s

response to request for clarifications on the bid), including corrections to the bid, if

any, resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB
that are subsequently required for submission after the contract
execution, such as the Notice to Proceed. Variation Orders, and

Warranty Security, shall likewise form part of the Contract.
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

[Insert Name and Signature] [Insert Name and Signature]
[Insert Signatory’s Legal Capacity] [Insert Signatory’s Legal
Capacity]
for:
for:

[Insert Procuring Entity]
[Insert Name of Supplier]

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]

[If a sole proprietorship:] 1 am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] 1 am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. [Select one, delete the other:]
[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity

[1f a partnership, corporation, cooperative, or joint venture:| I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
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[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[1If a partnership or cooperative:] None of the officers and members of /Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of
the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of /Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

. [Name of Bidder] complies with existing labor laws and standards; and

. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of
the Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,

or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. In _case advance payment was made or given, failure to perform or deliver any of

the obligations and undertakings in the contract shall be sufficient grounds to

constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government

of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended. or
the Revised Penal Code.
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IN WITNESS WHEREOF, I have hereunto set my hand this dayof ___ ,20___ at
, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory s legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]
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Bank Guarantee Form for Advance Payment

To: [name and address of PROCURING ENTITY]
[name of Contract]

Gentlemen and/or Ladies:

In accordance with the payment provision included in the Special Conditions of Contract,
which amends Clause 10 of the General Conditions of Contract to provide for advance
payment, /name and address of Supplier] (hereinafter called the “Supplier”) shall deposit
with the PROCURING ENTITY a bank guarantee to guarantee its proper and faithful
performance under the said Clause of the Contract in an amount of [amount of guarantee in
figures and words].

We, the [bank or financial institution], as instructed by the Supplier, agree unconditionally
and irrevocably to guarantee as primary obligator and not as surety merely, the payment to the
PROCURING ENTITY on its first demand without whatsoever right of objection on our part
and without its first claim to the Supplier, in the amount not exceeding [amount of guarantee
in figures and words].

We further agree that no change or addition to or other modification of the terms of the
Contract to be performed thereunder or of any of the Contract documents which may be made
between the PROCURING ENTITY and the Supplier, shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition, or
modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
received by the Supplier under the Contract until /date].

Yours truly,

Signature and seal of the Guarantors
[name of bank or financial institution]
[address]

. [date]
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Certification from Insurance Commission

NOTE: Use this template for the required ‘“Certification from the Insurance
Commission”, which shall accompany surety bonds issued for purposes of Bid
Security and Performance Security.

[Insurance Commission Letterhead]

CERTIFICATION
This is to certify that [insert Name of Insurance Company] is an authorized insurance
company and licensed to transact general insurance business in the Philippines for such lines
as Fire, Marine, Casualty and Surety under _/[insert Certificate of Authority Number ]
effective [insert date of period of effectivity], unless sooner revoked or suspended for cause.
It is certified, moreover, that [insert Name of Insurance Company] is likewise authorized
under Administrative Order No. 30 to underwrite and issue Performance Bonds, Bidder’s
Bonds, and Surety Bonds, callable on demand in favor of the various agencies and
instrumentalities of the government pursuant to the Revised Implementing Rules of RA.9184.
It is further certified that [insert Name of Insurance Company] issued a surety bond under
[insert Bond No.] to [insert Name of Service Provider or Supplier] in favor of Department
of Social Welfare and Development Field Office National Capital Region (DSWD FO
NCR) in the amount of [insert amount] for the_[insert Name of the Project).
This certification is issued upon the request of [insert Name of the Authorized
Representative]of [insert Name of Insurance Company], pursuant to Section 39.2( ¢ ) of the
Revised Implementing Rules and Regulations of RA9184.
Issued on the [insert date] in [insert Place].

For the Insurance Commissioner
[insert name of Authorized
Representative] [insert Position and

Office]
Paid under[insert Official Receipt No.]
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Statement of All On-Going Government and Private Contracts, Including Contracts Awarded
but Not Yet Started, Whether Similar or Not Similar in Nature and Complexity to the Contract

to be Bid
Business Name:
Business Address:
A. Government
Natur a. Proj Bidder’s Role a. Date % of Value of
e of Owner’s ect Awarded Accomplishm Outstandi
Contr Name Cos ent ng Works
act b. Address t b. Date (Undelive
(Proj Started red
ect c. Contact Descripti %] c. Target Date Plann Actu Portion)
Title) Nos. on of Completion | ed al
1. a. a.
b. b.
c. c.
B. Private
Natur a. Proj Bidder’s Role a. Date % of Value of
e of Owner’s ect Awarded Accomplishm Outstandi
Contr Name Cos ent ng Works
act b. Address t b. Date (Undelive
(Proj Started red
ect c. Contact Descripti %]| c.TargetDate | Plann | Actu | Portion)
Title) Nos. on of Completion ed al
1. a. a.
b. b.
c. c.

Note: The following documents must be available upon request of the Bids and Award
Committee (BAC) or designated Technical Working Group (TWG) during Post-Qualification
to support this statement: (a) Contract or Purchase Order, or (b) Official Receipt(s) or Sales
Invoice or (c) User’s Certificate of Acceptance/Completion

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
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Statement of Single Largest Completed Contract (SLCC)7 Similar to the

Contract to be Bid
Business Name:
Business Address:
Nature of a. Owner’s Proj Bidder’s Role a. Date Awarded
Contract Name ect
(Project b. Address Cost b. Date Started
Title) ¢. Contact Nos. Descripti % c. Date
on Completed
a. a.
b. b.
c. C.

Note: The following documents must be attached to support this statement: (a) Official
Receipt(s) or Sales Invoice or (b) User’s Certificate of Acceptance/Completion

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
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CONTRACTOR’S ORGANIZATIONAL CHART FOR THE CONTRACT

Submit a copy of the Organizational Chart that the Contractor intends to use to execute the
Contract if awarded to it. Indicate in the chart the names of the Project Manager, Supervisor
On-site, Foremen, and other Key Personnel, as required in the Instructions to Bidders (Bid
Data Sheet). Include Sub-Contractors, if any.

Attach the required Proposed Organizational Chart for the Contract as stated above.

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM
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LIST OF CONTRACTOR’S KEY PERSONNEL TO BE ASSIGNED TO THE
CONTRACT, WITH THEIR QUALIFICATION DATA

Date of Issuance:

Name of Head of Procuring Entity:
Position:

Name of Procuring Entity:
Address:

Dear Sir/Madame:

Supplementing our Organizational Chart for the above stated Contract, we submit, and
certify as true and correct, the following information:

1. We have engaged the services of the following key personnel to perform the duties of the
positions indicated in the above stated Contract if it is awarded to us:

Proposed Position Name Years of Experience

(as applicable) Total Similar
(Similar and Related) Position

Project Manager
Supervisor
On-site

Safety Officer
Foreman

Others (specify)

2. We submit the enclosed Curriculum Vitae and Affidavits of Commitment to Work on the
Contract of these key personnel.

3. We ensure that the abovementioned personnel shall employ their best care, skill, and ability in
performing the duties of their respective positions in accordance with the provisions of the
Contract, including the Conditions of Contract, Specifications, and Drawings, and that they shall be
personally present in the jobsite during the period of their assignment in the Contract.

4. In the event that we choose to replace any of the abovementioned key personnel, we shall
submit to you in writing at least fourteen (14) days before making the replacement, for your
approval, the name and biodata of the proposed replacement whose qualifications shall be
equal to or better than that of the person to be replaced.

5. We understand that any violation of the above stated conditions shall be a sufficient
ground for us to be disqualified from this Contract and future biddings of the DPWH.

Very truly yours,

Name and Signature of Bidder’s Authorized Representative
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CONTRACTOR’S PROFILE

Contractor Particulars
(Please refer to your PCAB License)

o Sole Proprietor Head Office Location (Region):
o Partnership
o Corporation
o Cooperative

License Particulars

License First Issue Date (mm/dd/yy) / | License No.
Validity Period of this License/Renewal (mm/dd/yy) From: /] To:
Principal Classification: | Category:

Other Classifications

Registration Particulars

Registration Date (mm/dd/yy): /] | Number:

Validity Period of this Registration (mm/dd/yy): From: /] To:

Kinds of Project Respective Size Ranges
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(Bidder’s Company Letterhead)

CONSTRUCTION OF PERIMETER FENCE OF HAVEN FOR WOMEN UNDER
DESIGN AND BUILD SCHEME

Invitation to Bid (ITB) No.

CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)
(Please show figures at how you arrived at the NFCC)

This is to certify that our Net Financial Contracting Capacity (NFCC) is

(Php ) which is at least equal to the
total ceiling price we are bidding. The amount is computed as follows:
CA | = | Current Assets P
Less: -
CL | = | Current Liabilities p
Sub-Total 1 |
X 15
Sub-Total 2 |
Less: -
C = | Value of all outstanding or uncompleted portions P
of the projects under on-going contracts, including
awarded contracts yet to be started coinciding with
the contract for this Project
NFCC | P
Issued this day of , 2023.
Note:

1. The phrase “value of the bidder’s current assets and current liabilities” shall be based on the data submitted to the BIR,
which refers to the values of the current assets and current liabilities reflected in the Audited Financial Statements.

The value of all outstanding or uncompleted contracts refers to those listed.

The detailed computation must be shown using the formula provided above.

The NFCC computation must be at least equal to the ABC of the project

Any misrepresentation in the NFCC shall be a ground for disqualification.

S4B S I S ]

Certified Correct:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date

PLEASE USE THIS PRESCRIBED FORMAT IN THIS BID FORM
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Contractor’s Work Experience

CONTRAC
TID

CONTRACT NAME

Owner’s
Name
and
Address

Partici
pation
%

Contract Date Percent
Start Completio | WA | TE
mm/dd/yy n

mm/dd/yy

Major
Categories
of
Work Code
Refer to
Attachment
A

Dimen
sions

Estimated Total

Cost per Major

Work Category
(PhP)

1. List of all contracts completed by the contractor both in government and in the private sector.

Key: WA = Work Accomplished TE = Time Elapsed
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2. List of all on-going contracts including those already awarded but not yet started, both in government and in the private sector.
NOTE: Cost must be in Philippine Pesos computed on the date of the signing of the contract.

CONTRAC
TID

CONTRACT NAME

Owner’s
Name
and
Address

Partici
pation
%

Contract Date Percent
Start Completio | WA | TE
mm/dd/yy n

mm/dd/yy

Major
Categories
of
Work Code
Refer to
Attachment
A

Dimen
sions

Estimated Total

Cost per Major

Work Category
(PhP)

Key: WA = Work Accomplished TE = Time Elapsed
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LIST OF CONTRACTOR’S MAJOR CONSTRUCTION AND LABORATORY EQUIPMENT UNITS TO BE ASSIGNED TO THE

Business Name:

CONTRACT, SUPPORTED BY CERTIFICATIONS OF AVAILABILITY

Business Address:

Description Model/Year Capacity Quantity Motor No. | Location Condition | Proof of
Performance /Body No. Ownership
/ Size /
Lease/
Purchase
A. Owned
1.
il.
iil.
B. Leased

il.

1il.

C. Under Purchase

Agreements
1.

ii.

1il.

1. Attached are copies of sales invoice.
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2. Attached are the certifications from the lessors that the equipment units under B (Leased) shall be available for this contract.
3. Attached are the certifications from the vendors that the equipment units under C (Purchase Agreements) shall be available for this contract

Minimum major construction equipment requirement as prescribed in the Bid Data Sheet:

Minimum major laboratory equipment requirements as prescribed in Bid Data Sheet:

Name and Signature of Bidder’s Representative:
Position:
Name of Bidder:
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CASH FLOW BY QUARTER

PARTICULAR

TOTAL YEAR

YEAR

IST Q 2ND Q 3RD Q 4TH Q

1STQ

2ND Q

3RD Q

4TH Q

ACCOMPLISHMENT, IN %

100.0%

CASH FLOW, IN PhP

CUMULATIVE ACCOMPLISHMENT, IN %

100.0%

CUMULATIVE CASH FLOW, IN PhP

PARTICULAR

TOTAL YEAR

YEAR

1ST Q 2ND Q 3RD Q 4TH Q

1STQ

ZND Q

3RD Q

4TH Q

ACCOMPLISHMENT, IN %

CASH FLOW, IN PhP

CUMULATIVE ACCOMPLISHMENT, IN %

CUMULATIVE CASH FLOW, IN PhP

Submitted by:

Name and Signature of Bidder’s Representative:
Position:
Name of Bidder:

Date:
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